





SCHEDULE OF FINISHES	
1. WALLS	Plaster and Paint
2. CEILING	Plaster and Paint
3. FLOOR	Concrete and Tile
4. DOORS	Wood and Paint
5. WINDOWS	Wood and Paint
6. STAIRS	Concrete and Paint
7. ELEVATORS	Steel and Paint
8. ROOF	Concrete and Bitumen
9. EXTERIOR WALLS	Concrete and Paint
10. EXTERIOR ROOF	Concrete and Bitumen

NOTES:

1. All dimensions are in feet and inches.
2. All materials are to be of the best quality.
3. All work is to be done in accordance with the specifications.
4. All work is to be done in accordance with the drawings.
5. All work is to be done in accordance with the contract.

NOTES:

1. All dimensions are in feet and inches.
2. All materials are to be of the best quality.
3. All work is to be done in accordance with the specifications.
4. All work is to be done in accordance with the drawings.
5. All work is to be done in accordance with the contract.



NOTES:

1. All dimensions are in feet and inches.
2. All materials are to be of the best quality.
3. All work is to be done in accordance with the specifications.
4. All work is to be done in accordance with the drawings.
5. All work is to be done in accordance with the contract.

Prepared by: [Signature]
 Checked by: [Signature]
 Date: 10/1/19
 E. K. K. Co.
 1000 [Address]
 New York, N. Y.