AGREEMENT FOR SALE

This Agreement for Sale ("Agreement") executed on this ... (Date) day of **December,** (Month), **2024;**

BY AND BETWEEN

M/S SRI MATESHWARI CONSTRUCTIONS a partnership firm under the Partnership Act 1932 having its office at 108, Hariom Commercial Complex, New Dakbunglow Road, Patna, P.S- Gandhi Maidan, Distt.- Patna,represented through its **Managing Partner Sri Laxmi Prasad** aged about 65 years, s/o Late Ghura Prasad, resident of 201, Deep Apartment, Fraser Road, Patna, in the State of Bihar, Pin Code- 800001, Occupation- Business, hereinafter referred to as the "Promoter" (which expression shall unless repugnant to the context or meaning thereof be deemed to mean and include its successor-in-interest, and permitted assigns).

Aadhaar No. 3839 8412 9898, PAN- ABEFS8016P & Mobile No. 9334117578

For Sri Mateshwari Constructions

Managing Partner

AND

..... aged about ... years, occupation- ....., son of ....., (Aadhaar No. ....., PAN- ..... & Mobile No. .....) resident of ...., Nationality Indian, hereinafter called the "Allottee" (which expression shall unless repugnant to the context or meaning thereof be deemed to mean and include his heirs, executors, administrators, successors-in-interest and permitted assigns).

The Promoter and Allottee shall hereinafter collectively be referred to as the "Parties" and individually as a "Party".

DEFINITIONS:

For the purpose of this Agreement for Sale, unless the context otherwise requires,-

(a) "Act" means the Real Estate (Regulation and Development) Act, 2016 (16 of 2016);

(b) "appropriate Government" means the State Government;

(c) "Rules" means the Bihar State Real Estate (Regulation and Development) (General) Rules, 2017 made under the Real Estate (Regulation and Development) Act,2017;

(d) "Regulations" means the Regulations made under the Real Estate (Regulation and Development Act, 2017;

(e) "section" means a section of the Act.

WHEREAS:

A. The Promoter is the Developer of land measuring 33.7305 Decimals more or less subject to actual measurement bearing Khata No. 520, Part of Survey Plot no. 773, Tauzi No. 11C, Thana No. 21, situated at Mauza- Danapur, Mohalla- South to Bazar Samiti, Survey Thana- Danapur, Pargana- Phulwari, at present P. S.-Danapur, Town and District of the Patna within the Limit of Nagar Parisad Danapur Nizamat, Sub Registration Office Danapur and District Registration Office Patna;

AND WHEREAS:

The Promoter become the Developer of the property to frame and launched a scheme to achieve the object entered into two Development Agreements

The Development Agreement dated 01.03.2023 executed by **1. SMT. SINHASINI DEVI,** wife of Late Naumi Lal Singh, resident of Village- Gabhtal, P.O.- Digha, P.S.- Danapur, District- Patna and **2. SHRI RAJ KUMAR** son of Late Naumi Lal Singh, resident of Village- Gabhtal, P.O.- Digha, P.S.- Danapur, District- Patna, which is registered in the Office of Sub Registry Office Danapur in

For Sri Maheshwari Constructions

Managing Partner

Book no. 1, Volume no. 40, C.D.- 7, pages from 570 to 584 bearing Deed no. 1828/2023, Serial No. 1865 and Token No. 1898/2023.

AND the Development Agreement dated 04.03.2023 executed by **1. SMT. URMILA DEVI,** wife of Late Raghuvir Singh, resident of Gandhi Nagar, Gabhtal, P.O.- Digha, P.S.- Danapur, District- Patna and **2. SHRI PREM KUMAR** son of Late Naumi Lal Singh, resident of Gandhi Nagar, Gabhtal, P.O.- Digha, P.S.- Danapur, District- Patna, which is registered in the Office of Sub Registry Office Danapur in Book no. 1, Volume no. 44, C.D.- 7, pages from 245 to 261 bearing Deed no. 1992/2023, Serial No. 2030 and Token No. 2021/2023.

RECITAL

The land of the building more fully and particularly described in the Schedule hereunder and forming a part of this agreement is the ancestral property of the land owners, acquired through a Khanagi Partition, which memorandum was prepared on 22.08.2022. Since then land owners possessed the same as absolute owners and are in peaceful physical and exclusive possession over the same, which is recorded in the Survey Khatian in the name of Jhauri Mahto and Shiv Sahay Mahto, both sons of Mahabir Mahto, by caste- Kurmi, all having one share equal.

Land measuring 1 Kattha is purchased in the name of land owner **SMT. SINHASINI DEVI,** wife of Late Naumi Lal Singh, resident of Gandhi Nagar, Gavtal, P.O.-Digha, P.S.- Danapur, District- Patna on 20.08.2022 purchased from 1. Shri Sanjay Kumar, son of Late Shreemala Rai, resident of Bibiganj, Nagol, P.S.- Danapur, Patna and 2. Shri Brij Mohan Prasad, son of Late Ramjiwan Prasad, resident of Bibiganj, Maida Toli, P.S.- Danapur, P.O.- DanapurCantt., Patna, which is registered in the office of the District Registry Office Danapur, in Book No. 1, Volume No. 297, C.D. No. 46/2022, Pages from 155 to 164, bearing Deed No. 14848, Token No. 15291 and Serial No. 15057.

Since then all land owners came in actual physical possession over the land and mutated their names in the state serista and paying rent to the Government of Bihar through Circle Officer Danapur vide Zamabandi No. (भाग वर्तमान–131, पृष्ठ संख्या–67) in the name of Smt. Sinhasini Devi, Zamabandi No. (भाग वर्तमान–132, पृष्ठ संख्या–48) in the name of Smt. Sinhasini Devi, Zamabandi No. (भाग वर्तमान–132, पृष्ठ संख्या–50) in the name of Shri Raj Kumar, Zamabandi No. (भाग वर्तमान–132, पृष्ठ संख्या–47) in the name of Smt. Urmila Devi and Zamabandi No. (भाग वर्तमान–132, पृष्ठ संख्या–49) in the name of Shri Prem Kumar.

B. the Said Land is earmarked for the purpose of building a residential project, comprising **G+4** multistoried apartment buildings and the said project shall be known as **'SINGH MANSION'**; in conformity with the said sanctioned plan approved by the Nagar Parishad Danapur Nizamat bearing building Plan

For Sri Maheshwari Constructions
Managing Partner

Case No. 05/2024-25 dated 29.06.2024 which was prepared by Architect Pawan Kumar, COA Regd. No. CA2008/43276.

C. The Promoter is fully competent to enter into this Agreement and all the legal formalities with respect to the right, title and interest of the Promoter regarding the Said Land on which Project is to be constructed have been completed;

D. The Nagar Parishad Danapur Nizamat has granted the commencement certificate to develop the Project vide Plan Case No. 05/2024-25 dated 29.06.2024.

This Real Estate Project is Registered by the Real Estate Regulatory Patna under project Registration no. **BRERAP**.....dt.....

E. The Promoter has obtained the final layout plan, sanctioned plan, specifications and approvals for the Project and also for the apartment plot or building, as the case may be. From Nagar ParishadDanapurNizamat. The Promoter agrees and undertakes that it shall not make any changes to these approved plans except in strict compliance with Section 14 of the Act and other laws as applicable:

F. The Promoter has registered the Project under the provisions of the Act with the Bihar Real Estate Regulator)' Authority at Patna. Authority at Patna bearing no. **BRERAP**.....dt.....

G. The Allottee had applied for apartments in the Project vide application and has been allotted Flat no. ..... having Carpet area of ..... square feet & Balcony ..... sq. ft. on the ..... floor, corresponding Built up area .....sq.ft. and Super built up area ..... **sq.ft.**along with Parking no. .....in ..... Floor in the apartment named **'SINGH MANSION'**, as permissible under the applicable law and of pro rata share in the common areas ("Common Areas") as defined under clause (n) of Section 2 of the Act (hereinafter referred to as the "Apartment" more particularly described in Schedule A and the floor plan of the apartment is annexed hereto and marked as Schedule B);

H. The Parties have gone through all the terms and conditions set out in this Agreement and understood the mutual rights and obligations detailed herein;

I..... No additional disclosures;

J. The Parties hereby confirm that they are signing this Agreement with full knowledge of all the laws, rules, regulations, notifications, etc., applicable to the Project;

K. The Parties, relying on the confirmations, representations and assurances of each other to faithfully abide by all the terms, conditions and stipulations contained in this Agreement and all applicable laws, are now willing to enter into this Agreement on the terms and conditions appearing hereinafter;

For Sri Maheshwari Constructions

Managing Partner

L. In accordance with the terms and conditions set out in this Agreement and as mutually agreed upon by and between the Parties, the Promoter hereby agrees to sell and the Allottee hereby agrees to purchase the Flat and the garage/covered parking (if applicable) as specified in para G.

NOW THEREFORE, in consideration of the mutual representations, covenants, assurances, promises and agreements contained herein and other good and valuable consideration, the Parties agree as follows:

1. TERMS:

1.1 Subject to the terms and conditions as detailed in this Agreement, the Promoter agrees to sell to the Allottee and the Allottee hereby agrees to purchase, the Flat as specified in para G.

1.2 The Total Price for the Flat based on the Carpet area is ...../- (Rupees .....) only.

Break up and description:

Flat no..... on **.....Floor.**

Rate of Apartment per square feet Rs. .....

Total price ...../- (Rupees .....) only.

1.3 The Total Price is escalation-free, save and except increases which the Allottee hereby agrees to pay, due to increase on account of development charges payable to the competent authority and/or any other increase in charges which may be levied or imposed by the competent authority from time to time. The Promoter undertakes and agrees that while raising a demand on the Allottee for increase in development charges, cost/charges imposed by the competent authorities, the Promoter shall enclose the said notification/order/rule/regulation to that effect along with the demand letter being issued to the Allottee, which shall only be applicable on subsequent payments. Provided that if there is any new imposition or increase of any development charges after the expiry of the scheduled date of completion of the project as per registration with the Authority, which shall include the extension of registration, if any, granted to the said project by the Authority, as per the Act, the same shall not be charged from the allottee.

1.4 The Allottee(s) shall make the payment as per the payment plan set out in Schedule C ("Payment Plan").

1.5 The Promoter may allow, in its sole discretion, a rebate for early payments of installments payable by the Allottee by discounting such early payments @ xxx % per annum for the period by which the respective installment has been proponed. The provision for allowing rebate and such rate of rebate shall not be subject to any revision/withdrawal, once granted to an Allottee by the Promoter.

For Sri Mateshwari Constructions

Managing Partner

1.6 It is agreed that the Promoter shall not make any additions and alterations in the sanctioned plans, layout plans and specifications and the nature of fixtures, fittings and amenities described herein at Schedule 'D' and Schedule 'E' (which shall be in conformity with the advertisement, prospectus etc., on the basis of which sale is effected) in respect of the apartment, plot or building, as the case may be, without the previous written consent of the Allottee as per the provisions of the Act. Provided that the Promoter may make such minor additions or alterations as may be required by the Allottee, or such minor changes or alterations as per the provisions of the Act.

1.7 The Promoter shall confirm to the final carpet area that has been allotted to the Allottee after the construction of the Building is complete and the occupancy certificate is granted by the competent authority, by furnishing details of the changes, if any, in the carpet area. The total price payable for the carpet area shall be recalculated upon confirmation by the Promoter. If there is reduction in the carpet area then the Promoter shall refund the excess money paid by Allottee within forty-five days with annual interest at the rate prescribed in the Rules, from the date when such an excess amount was paid by the Allottee. If there is any increase in the carpet area, of the apartment, allotted to Allottee, the Promoter may demand that from the Allottee as per the net milestone of the Payment Plan as provided in Schedule- C. All these monetary adjustments shall be made at the same rate per square feet as agreed in para 1.2 of this Agreement.

1.8 Subject to para 9.3 the Promoter agrees and acknowledges, the Allottee shall have the right to the Flat as mentioned below:

(i) The Allottee shall have exclusive ownership of the Flat;

(ii) The Allottee shall also have undivided proportionate share in the Common Areas. Since the share / interest of Allottee in the Common Areas is undivided and cannot be divided or separated, the Allottee shall use the Common Areas along with other occupants, maintenance staff etc., without causing any inconvenience or hindrance to them. It is clarified that the promoter shall hand over the common areas to the association of allottees after duly obtaining the completion certificate from the competent authority as provided in the Act;

(iii) That the computation of the price of the Flat includes recovery of price of land, construction of the Common Areas, internal development charges, external development charges, taxes, cost of providing electric wiring, electrical connectivity to the apartment, lift, water line and plumbing, finishing with paint, marbles, tiles, doors, windows, fire detection and firefighting equipment in the common areas, maintenance charges as per para 11 etc. and includes cost for providing all other facilities, amenities and specifications to be provided within the Flat and the Project;

For Sri Mateshwari Constructions

Managing Partner

(iv) TheAllottee has the right to visit the project site to assess the extent of development of the project and his Flat, as the case maybe.

It is made clear by the Promoter and the Allottee agrees that the Flat along with garage/covered parking shall be treated as a single indivisible unit for all purposes. It is agreed that the Project is an independent, self-contained Project covering the said Land and is not a part of any other project or zone and shall not form a part of and/or linked/combined with any other project in its vicinity or otherwise except for the purpose of integration of infrastructure for the benefit of the Allottee. It is clarified that Project's facilities and amenities shall be available only for use and enjoyment of the Allottees of the Project.

The Promoter agrees to pay all outgoings before transferring the physical possession of the apartment to the Allottees, which it has collected from the Allottees, for the payment of outgoings (including land cost, ground rent, municipal or other local taxes, charges for water or electricity, maintenance charges, including mortgage loan and interest on mortgages or other encumbrances and such other liabilities payable to competent authorities, banks and financial institutions, which are related to the project). If the Promoter fails to pay all or any of the outgoings collected by it from the Allottees or any liability, mortgage loan and interest thereon before transferring the apartment to the Allottees, the Promoter agrees to be liable, even after the transfer of the property, to pay such outgoings and penal charges, if any, to the authority or person to whom they are payable and be liable for the cost of any legal proceedings which may be taken there for by such authority or person, The Allottee has paid a sum of ...../- (Rupees .....) only as booking amount being part payment towards the Total Price of the Flat at the time of application the receipt of which the Promoter hereby acknowledges and the Allottee hereby agrees to pay the remaining price of the Flat as prescribed in the Payment Plan [Schedule C] as may be demanded by the Promoter within the time and in the manner specified therein: Provided that if the allottee delays in payment towards any amount which is payable, he shall be liable to pay interest at the rate prescribed in the Rules.

2. MODE OF PAYMENT:

Subject to the terms of the Agreement and the Promoter abiding by the construction milestones, the Allottee shall make all payments, on written demand by the Promoter, within the stipulated time as mentioned in the Payment Plan [Schedule C] through A/c Payee cheque/demand draft/bankers cheque or online payment (as applicable) in favour of '**M/S SRI MATESHWARI CONSTRUCTIONS**' payable at Patna.

3. COMPLIANCE OF LAWS RELATING TO REMITTANCES:

3.1 The Allottee, if resident outside India, shall be solely responsible for complying with the necessary formalities as laid down in Foreign Exchange Management Act, 1999, Reserve Bank of India Act, 1934 and the Rules and Regulations made there under or any statutory amendment (s) modification(s) made thereof and all other applicable laws

For Sri Mateshwari Constructions

Managing Partner

including that of remittance of payment acquisition/sale/transfer of immovable properties in India etc. and provide the Promoter with such permission, approvals which would enable the Promoter to fulfill its obligations under this Agreement. Any refund, transfer of security, if provided in terms of the Agreement shall be made in accordance with the provisions of Foreign Exchange Management Act, 1999 or the statutory enactments or amendments thereof and the Rules and Regulations of the Reserve Bank of India or any other applicable law. The Allottee understands and agrees that in the event of any failure on his/her part to comply with the applicable guidelines issued by the Reserve Bank of India, he/she may be liable for any action under the Foreign Exchange Management Act, 1999 or other laws as applicable, as amended from time to time.

3.2 The Promoter accepts no responsibility in regard to matters specified in para 3.1 above. The Allottee shall keep the Promoter fully indemnified and harmless in this regard. Whenever there is any change in the residential status of the Allotteesubsequent to the signing of this Agreement, it shall be the sole responsibility of the Allottee to intimate the same in writing to the Promoter immediately and comply with necessary formalities if any under the applicable laws. The Promoter shall not be responsible towards any third party making payment/remittances on behalf of any Allottee and such third party shall not have any right in the application/allotment of the said apartment applied for herein in any way and the Promoter shall be issuing the payment receipts in favour of the Allottee only.

4. ADJUSTMENT/APPROPRIATION OF PAYMENTS:

The Allottee authorizes the Promoter to adjust/appropriate all payments made by him/her under any head(s) of dues against lawful outstanding of the allottee against the Flat, if any, in his/her name and the Allottee undertakes not to object/demand/direct the Promoter to adjust his payments in any manner.

5. TIME IS ESSENCE:

The Promoter shall abide by the time schedule for completing the project as disclosed at the time of registration of the project with the Authority and towards handing over the Flat to the Allottee and the common areas to the association of allottees or the competent authority', as the case may be.

6. CONSTRUCTION OF THE PROJECT / APARTMENT:

The Allottee has seen the proposed layout plan, specifications, amenities and facilities of the Flat and accepted the floor plan, payment plan and the specifications, amenities and facilities [annexed along with this Agreement] which has been approved by the competent authority, as represented by the Promoter. The Promoter shall develop the Project in accordance with the said layout plans, floor plans and specifications, amenities and facilities. Subject to the terms in this Agreement, the Promoter undertakes to strictly abide by such plans approved by the competent Authorities and shall also strictly abide by the bye-laws, FAR and density norms and provisions prescribed by the Real Estate (Regulation and Development) Act, 2016 & Bihar Real Estate (Regulation and Development)

For Sri Maheshwari Constructions

Managing Partner

Rules, 2017 and shall not have an option to make any variation /alteration / modification in such plans, other than in the manner provided under the Act and breach of this term by the Promoter shall constitute a material breach of the Agreement.

7. POSSESSION OF THE FLAT:

7.1 Schedule for possession of the said Flat- The Promoter agrees and understands that timely delivery of possession of the Flat to the allottee and the common areas to the association of allottees or the competent authority, as the case may be, is the essence of the Agreement. The Promoter assures to hand over possession of the Flat along with ready and complete common areas with all specifications, amenities and facilities of the project in place on **28.06.2031**, unless there is delay or failure due to war, flood, drought, fire, cyclone, earthquake or any other calamity caused by nature affecting the regular development of the real estate project ("Force Majeure"). If, however, the completion of the Project is delayed due to the Force Majeure conditions then the Allottee agrees that the Promoter shall be entitled to the extension of time for delivery of possession of the Flat, provided that such Force Majeure conditions are not of a nature which make it impossible for the contract to be implemented. The Allottee agrees and confirms that, in the event it becomes impossible for the Promoter to implement the project due to Force Majeure conditions, then this allotment shall stand terminated and the Promoter shall refund to the Allottee the entire amount received by the Promoter from the allotment within 45 days from that date. The promoter shall intimate the allottee about such termination at least thirty days prior to such termination. After refund of the money paid by the Allottee, the Allottee agrees that he/ she shall not have any rights, claims etc. against the Promoter and that the Promoter shall be released and discharged from all its obligations and liabilities under this Agreement.

7.2 Procedure for taking possession - The Promoter, upon obtaining the occupancy certificate from the competent authority shall offer in writing the possession of the Flat, to the Allottee in terms of this Agreement to be taken within two months from the date of issue of occupancy certificate. [Provided that, in the absence of local law, the conveyance deed in favour of the allottee shall be carried out by the promoter within 3 months from the date of issue of occupancy certificate]. The Promoter agrees and undertakes to indemnify the Allottee in case of failure of fulfillment of any of the provisions, formalities, documentation on part of the Promoter. The Allottee, after taking possession, agree(s) to pay the maintenance charges as determined by the Promoter/association of allottees, as the case may be after the issuance of the completion certificate for the project. The

For Sri Mateshwari Constructions

Managing Partner

promoter shall hand over the occupancy certificate of the apartment/plot, as the case may be, to the allottee at the time of conveyance of the same.

7.3 Failure of Allottee to take Possession of Flat- Upon receiving a written intimation from the Promoter as per para 7.2, the Allottee shall take possession of the Flat from the Promoter by executing necessary indemnities, undertakings and such other documentation as prescribed in this Agreement, and the Promoter shall give possession of the Flat to the allottee. In case the Allottee fails to take possession within the time provided in para 7.2, such Allottee shall continue to be liable to pay maintenance charges as specified in para 7.2.

7.4 Possession by the Allottee - After obtaining the occupancy certificate and handing over physical possession of the Flat to the Allottees, it shall be the responsibility of the Promoter to hand over the necessary documents and plans, including common areas, to the association of Allonees or the competent authority, as the case may be, as per the local laws. [Provided that, in the absence of any local law, the promoter shall handover the necessary documents and plans, including common areas, to the association of allottees or the competent authority, as the case may be, within thirty days after obtaining the completion certificate],

7.5 Cancellation by Allottee–The Allottee shall have the right to cancel/withdraw his allotment in the Project as provided in the Act:

Provided that where the allottee proposes to cancel/withdraw from the project without any fault of the promoter, the promoter herein is entitled to forfeit the booking amount paid for the allotment. The balance amount of money paid by the allottee shall be returned by the promoter to the allottee within 45 days of such cancellation.

7.6 Compensation -The Promoter shall compensate the Allottee in case of any loss caused to him due to defective title of the land, on which the project is being developed or has been developed, in the manner as provided under the Act and the claim for interest and compensation under this provision shall not be barred by limitation provided under any law for the time being in force.

Except for occurrence of a Force Majeure event, if the promoter fails to complete or is unable to give possession of the Flat (i) in accordance with the terms of this Agreement, duly completed by the date specified in para 7.1; or(ii) due to discontinuance of his businesses a developer on account of suspension or revocation of the registration under the Act; or for any other reason; the Promoter shall be liable, on demand to the allottees, in case the Allottee wishes to withdraw from the Project, without prejudice to any other remedy available, to return the total amount received by him in respect of the Flat, with interest at the rate prescribed in the Rules including compensation in the manner as provided under the Act within forty-five days of it becoming due. Provided that where if the

For Sri Mateshwar Constructions

Managing Partner

Allottee does not intend to withdraw from the Project, the Promoter shall pay the Allottee interest at the rate prescribed in the Rules for every month of delay, till the handing over of the possession of the Flat, which shall be paid by the promoter to the allottee within forty-five days of it becoming due.

8. REPRESENTATIONS AND WARRANTIES OF THE PROMOTER:

The Promoter hereby represents and warrants to the Allottee as follows:

(i) The [Promoter] has absolute, clear and marketable title with respect to the said Land; the requisite rights to carry out development upon the said Land and absolute, actual, physical and legal possession of the said Land for the Project;

(ii) The Promoter has lawful rights and requisite approvals from the competent Authorities to carry out development of the Project;

(iii) There are no encumbrances upon the said Land or the Project; [in case there are any encumbrances on the land provide details of such encumbrances including any rights, title, interest and name of party in or over such land]

(iv) There are no litigations pending before any Court of law or Authority with respect to the said Land, Project or the Flat;

(v) All approvals, licenses and permits issued by the competent authorities with respect to the Project, said Land and Flat are valid and subsisting and have been obtained by following due process of law. Further, the Promoter has been and shall, at all times, remain to be in compliance with all applicable laws in relation to the Project, said Land, Building and Flat and common areas;

(vi) The Promoter has the right to enter into this Agreement and has not committed or omitted to perform any act or thing, whereby the right, title and interest of the Allottee created herein, may prejudicially be affected;

(vii) The Promoter has not entered into any agreement for sale and/or development agreement or any other agreement / arrangement with any person or party with respect to the said Land, including the Project and the said Flat which will, in any manner, affect the rights of Allottee under this Agreement;

(viii) The Promoter confirms that the Promoter is not restricted in any manner whatsoever from selling the said Flat to the Allottee in the manner contemplated in this Agreement;

(ix) At the time of execution of the conveyance deed the Promoter shall handover lawful, vacant, peaceful, physical possession of the Allottee and the common areas to the association of allottees or the competent authority, as the case may be;

(x) The Schedule Property is not the subject matter of any HUF and that no part thereof is owned by any minor and/or no minor has any right, title and claim over the Schedule Property;

For Sri Moteshwari Constructions

Managing Partner

(xi) The Promoter has duly paid and shall continue to pay and discharge all governmental dues, rates, charges and taxes and other monies, levies, impositions, premiums, damages and/or penalties and other outgoings, whatsoever, payable with respect to the said project to the competent Authorities till the completion certificate has been issued and possession of apartment, plot or building, as the case may be, along with common areas (equipped with all the specifications, amenities and facilities) has been handed over to the allottee and the association of allottees or the competent authority, as the case may be;

(xii) No notice from the Government or any other local body or authority or any legislative enactment, government ordinance, order, notification (including any notice for acquisition or requisition of the said property) has been received by or served upon the Promoter in respect of the said Land and/or the Project.

9. EVENTS OF DEFAULTS AND CONSEQUENCES:

9.1 Subject to the Force Majeure clause, the Promoter shall be considered under a condition of Default, in the following events:

(i) Promoter fails to provide ready to move in possession of the Flat to the Allottee within the time period specified in para 7.1 or fails to complete the project within the stipulated time disclosed at the time of registration of the project with the Authority. For the purpose of this para, 'ready to move in possession' shall mean that the apartment shall be in a habitable condition which is complete in all respects including the provision of all specifications, amenities and facilities, as agreed to between the parties, and for which occupation certificate and completion certificate, as the case may be, has been issued by the competent authority;

(ii) Discontinuance of the Promoter's business as a developer on account of suspension or revocation of his registration under the provisions of the Act or the rules or regulations made there under.

9.2 In case of Default by Promoter under the conditions listed above, Allottee is entitled to the following:

(i) Stop making further payments to Promoter as demanded by the Promoter. If the Allottee stops making payments, the Promoter shall correct the situation by completing the construction milestones and only thereafter the Allottee be required to make the next payment without any interest; or

(ii) The Allottee shall have the option of terminating the Agreement in which case the Promoter shall be liable to refund the entire money paid by the Allottee under any head whatsoever towards the purchase of the apartment, along with interest at the rate prescribed in the Rules within forty-five days of receiving the termination notice:

For Sri Rateshwari Constructions

Managing Partner

Provided that where an Allottee does not intend to withdraw from the project or terminate the Agreement, he shall be paid, by the promoter, interest at the rate prescribed in the Rules, for every month of delay till the handing over of the possession of the Flat, which shall be paid by the promoter to the allottee within forty-five days of it becoming due.

9.3 The Allottee shall be considered under a condition of Default, on the occurrence of the following events:

(i) In case the Allottee fails to make payments for two consecutive demands made by the Promoter as per the Payment Plan annexed hereto, despite having been issued notice in that regard the allottee shall be liable to pay interest to the promoter on the unpaid amount at the rate prescribed in the Rules;

(ii) In case of Default by Allottee under the condition listed above continues for a period beyond two consecutive months after notice from the Promoter in this regard, the Promoter may cancel the allotment of the Flat in favour of the Allottee and refund the money paid to him by the allottee by deducting the booking amount and the interest liabilities and this Agreement shall thereupon stand terminated. Provided that the promoter shall intimate the allottee about such termination at least thirty days prior to such termination.

10. CONVEYANCE OF THE SAID APARTMENT:

The Promoter, on receipt of Total Price of the Flat as per para 1.2 under the Agreement from the Allottee, shall execute a conveyance deed and convey the title of the Flat together with proportionate indivisible share in the Common Areas within 3 months from the date of issuance of the occupancy certificate and the completion certificate, as the case may be, to the allottee. [Provided that, in the absence of local law, the conveyance deed in favour of the allottee shall be carried out by the promoter within 3 months from the date of issue of occupancy certificate]. However, in case the Allottee fails to deposit the stamp duty and/or registration charges within the period mentioned in the notice, the Allottee authorizes the Promoter to withhold registration of the conveyance deed in his/her favour till payment of stamp duty and registration charges to the Promoter is made by the Allottee.

11. MAINTENANCE OF THE SAID BUILDING / APARTMENT / PROJECT:

The Promoter shall be responsible to provide and maintain essential services in the Project till the taking over of the maintenance of the project by the association of allottees upon the issuance of the completion certificate of the project. The cost of such maintenance has been included in the Total Price of the Flat.

For Sri Mateshwari Constructions

Managing Partner

12. DEFECT LIABILITY:

It is agreed that in case any structural defect or any other defect in workmanship, quality or provision of services or any other obligations of the Promoter as per the agreement for sale relating to such development is brought to the notice of the Promoter within a period of 5 (five) years by the Allottee from the date of handing over possession, it shall be the duty of the Promoter to rectify such defects without further charge, within 30 (thirty) days, and in the event of Promoter's failure to rectify such defects within such time, the aggrieved Allottees shall be entitled to receive appropriate compensation in the manner as provided under the Act.

13. RIGHT TO ENTER THE APARTMENT FOR REPAIRS:

The Promoter/maintenance agency/association of allottees shall have rights of unrestricted access of all Common Areas, garages/covered parking and parking spaces for providing necessary maintenance services and the Allottee agrees to permit the association of allottees and/or maintenance agency to enter into the Flat or any part thereof, after due notice and during the normal working hours, unless the circumstances warrant otherwise, with a view to set right any defect.

14. USAGE:

Use of Ground and Service Areas: The Ground(s) and service areas, as located within the **"SINGH MANSION"**, shall be earmarked for purposes such as parking spaces and services including but not limited to electric sub-station, transformer, DG set rooms, underground water tanks, pump rooms, maintenance and service rooms, fire fighting pumps and equipment's etc. and other permitted uses as per sanctioned plans. The Allottee shall not be permitted to use the services areas and the Ground in any manner whatsoever, other than those earmarked as parking spaces, and the same shall be reserved for use by the association of allottees formed by the Allottees for rendering maintenance services.

15. GENERAL COMPLIANCE WITH RESPECT TO THE APARTMENT:

15.1 Subject to para 12 above, the Allottee shall, after taking possession, be solely responsible to maintain the Flat at his/her own cost, in good repair and condition and shall not do or suffer to be done anything in or to the Building, or the Flat, or the staircases, lifts, common passages, corridors, circulation areas, atrium or the compound which may be in violation of any laws or rules of any authority or change or alter or make additions to the Flat and keep the Flat, its walls and partitions, sewers, drains, pipe and appurtenances thereto or belonging thereto, in good and tenantable repair and maintain the same in a fit and proper condition and ensure that the support, shelter etc. of the Building is not in any way damaged or jeopardized.

15.2 The Allottee further undertakes, assures and guarantees that he/she would not put any sign-board / name-plate, neon light, publicity material or

For Sri Maheshwari Constructions
Managing Partner

advertisement material etc. on the face / facade of the Building or anywhere on the exterior of the Project, buildings therein or Common Areas. The Allottees shall also not change the colour scheme of the outer walls or painting of the exterior side of the windows or carry out any change in the exterior elevation or design. Further the Allottee shall not store any hazardous or combustible goods in the Flat or place any heavy material in the common passages or staircase of the Building. The Allottee shall also not remove any wall, including the outer and load bearing wall of the Flat,

15.3 The Allottee shall plan and distribute its electrical load in conformity with the electrical systems installed by the Promoter and thereafter the association of allottees and/or maintenance agency appointed by association of allottees. The Allottee shall be responsible for any loss or damages arising out of breach of any of the aforesaid conditions.

16. COMPLIANCE OF LAWS, NOTIFICATIONS ETC. BY PARTIES:

The Parties are entering into this Agreement for the allotment of a Flat with the full knowledge of all laws, rules, regulations, notifications applicable to the project.

17. ADDITIONAL CONSTRUCTIONS:

The Promoter undertakes that it has no right to make additions or to put up additional structure(s) anywhere in the Project after the building plan, layout plan, sanction plan and specifications, amenities and facilities has been approved by the competent authority(tes) and disclosed, except for as provided in the Act.

18. PROMOTER SHALL NOT MORTGAGE OR CREATE A CHARGE:

After the Promoter executes this Agreement he shall not mortgage or create a charge on the Flat and if any such mortgage or charge is made or created then notwithstanding anything contained in any other law for the time being in force, such mortgage or charge shall not affect the right and interest of the Allottee who has taken or agreed to take such Flat.

19. APARTMENT OWNERSHIP ACT (OF THE RELEVANT STATE):

The Promoter has assured the Allottees that the project in its entirety is in accordance with the provisions of the Bihar Apartment Ownership Act, 2006. The Promoter showing compliance of various laws/regulations as applicable in Real Estate (Regulation and Development) Act, 2016 & Bihar Real Estate (Regulation and Development) Rules, 2017.

20. BINDING EFFECT:

Forwarding this Agreement to the Allottee by the Promoter does not create a binding obligation on the part of the Promoter or the Allottee until, firstly, the Allottee signs and delivers this Agreement with all the schedules along with the payments due as stipulated in the Payment Plan within 30 (thirty) days from the date of receipt by the Allottee and secondly, appears for registration of the same before the concerned District Sub-Registrar Patna as and when intimated by the Promoter. If the Allottee(s) fails to execute and deliver to the Promoter this

For Sri Mateshwari Constructions

Managing Partner

Agreement within 30 (thirty) days from the date of its receipt by the Allottee and/or appear before the Sub-Registrar for its registration as and when intimated by the Promoter, then the Promoter shall serve a notice to the Allottee for rectifying the default, which if not rectified within 30 (thirty) days from the date of its receipt by the Allottee, application of the Allottee shall be treated as cancelled and all sums deposited by the Allottee in connection therewith including the booking amount shall be returned to the Allottee without any interest or compensation whatsoever.

21. ENTIRE AGREEMENT:

(i) This Agreement, along with its schedules, constitutes the entire Agreement between the Parties with respect to the subject matter hereof and supersedes any and all understandings, any other agreements, allotment letter, correspondences, arrangements whether written or oral, if any, between the Parties in regard to the said apartment/plot/building, as the case may be.

22. RIGHT TO AMEND:

This Agreement may only be amended through written consent of the Parties,

23. PROVISIONS OF THIS AGREEMENT APPLICABLE ON ALLOTTEE / SUBSEQUENT ALLOTTEES:

It is clearly understood and so agreed by and between the Parties hereto that all the provisions contained herein and the obligations arising hereunder in respect of the Flat and the Project shall equally be applicable to and enforceable against and by any subsequent Allottees of the Flat, in case of a transfer, as the said obligations go along with the Flat for all intents and purposes.

24. WAIVER NOT A LIMITATION TO ENFORCE:

24.1 The Promoter may, at its sole option and discretion, without prejudice to its rights as set out in this Agreement, waive the breach by the Allottee in not making payments as per the Payment Plan [Annexure C] including waiving the payment of interest for delayed payment. It is made clear and so agreed by the Allottee that exercise of discretion by the Promoter in the case of one Allottee shall not be construed to be a precedent and /or binding on the Promoter to exercise such discretion in the case of other Allottees.

24.2 Failure on the part of the Parties to enforce at any time or for any period of time the provisions hereof shall not be construed to be a waiver of any provisions or of the right thereafter to enforce each and every provision.

25. Severability

If any provision of this Agreement shall be determined to be void or unenforceable under the Act or the Rules and Regulations made there under or under other applicable laws, such provisions of the Agreement shall be deemed amended or deleted in so far as reasonably inconsistent with the purpose of this Agreement and to the extent necessary to conform to Act or the Rules and Regulations made there under or the applicable law, as the case may be, and the

For Sri Mateshwari Constructions

Managing Partner

remaining provisions of this Agreement shall remain valid and enforceable as applicable at the time of execution of this Agreement.

26. METHOD OF CALCULATION OF PROPORTIONATE SHARE WHEREVER REFERRED TO IN THE AGREEMENT:

Wherever in this Agreement it is stipulated that the Allottee has to make any payment, in common with other Allottee(s) in Project, the same shall be the proportion which the carpet area of the Flat bears to the total carpet area of all the Flat in the Project.

27. FURTHER ASSURANCES:

Both Parties agree that they shall execute, acknowledge and deliver to the other such instruments and take such other actions, in additions to the instruments and actions specifically provided for herein, as may be reasonably required in order to effectuate the provisions of this Agreement or of any transaction contemplated herein or to confirm or perfect any right to be created or transferred hereunder or pursuant to any such transaction.

28. PLACE OF EXECUTION:

The execution of this Agreement shall be complete only upon its execution by the Promoter through its authorized signatory' at the Promoter's Office, or at some other place, which may be mutually agreed between the Promoter and the Allottee, in Patna after the Agreement is duly executed by the Allottee and the Promoter or simultaneously with the execution the said Agreement shall be registered at the office of the **Sub-Registrar Danapur**. Hence this Agreement shall be deemed to have been executed at **Sub Registrar, Danapur.**

29. NOTICES:

That all notices to be served on the Allottee and the Promoter as contemplated by this Agreement shall be deemed to have been duly served if sent to the Allottee or the Promoter by Registered Post at their respective addresses specified below:

.....

.....

.....

.....

M/S SRI MATESHWARI CONSTRUCTIONS,
Managing Partner Sri Laxmi Prasad
s/o Late Ghura Prasad,
R/o Laxmi Apartment, Flat no. 402/A
New Chitragupta Nagar, Kankarbagh, Patna.
at present 201, Deep Apartment, Fraser Road, Patna.

It shall be the duty of the Allottee and the Promoter to inform each other of any change in address subsequent to the execution of this Agreement in the above address by Registered Post failing which all communications and letters posted at

For Sri Mateshwari Constructions
Managing Partner

the above address shall be deemed to have been received by the promoter or the Allottee, as the case may be.

30. JOINT ALLOTTEES:

That in case there are Joint Allottees all communications shall be sent by the Promoter to the Allottee whose name appears first and at the address given by him/her which shall for all intents and purposes to consider as properly served on all the Allottees.

31. SAVINGS:

Any application letter, allotment letter, agreement, or any other document signed by the allottee, in respect of the apartment, plot or building, as the case may be, prior to the execution and registration of this Agreement for Sale for such apartment, plot or building, as the case may be, shall not be construed to limit the rights and interests of the allottee under the Agreement for Sale or under the Act or the rules or the regulations made there under.

32. GOVERNING LAW:

That the rights and obligations of the parties under or arising out of this Agreement shall be construed and enforced in accordance with the Act and the Rules and Regulations made there under including other applicable laws of India for the time being in force.

33. DISPUTE RESOLUTION:

All or any disputes arising out or touching upon or in relation to the terms and conditions of this Agreement, including the interpretation and validity of the terms thereof and the respective rights and obligations of the Parties, shall be settled amicably by mutual discussion, failing which the same shall be settled through the adjudicating officer appointed under the Act.

For Sri Mateshwari Constructions

Managing Partner

IN WITNESS WHEREOF parties hereinabove named have set their respective hands and signed this Agreement for Sale at Danapur in the presence of attesting witness, signing as such on the day first above written.

SIGNED AND DELIVERED BY THE WITHIN NAMED:

Allottee:

Signature_____

PHOTO

.....

.....

.....

SIGNED AND DELIVERED BY THE WITHIN NAMED:



Promoter:

Signature (Authorized Signatory) _____

M/S SRI MATESHWARI CONSTRUCTIONS

Managing Partner Sri Laxmi Prasad

108, Hariom Commercial Complex,

New Dakbunglow Road, Patna,

P.S- Gandhi Maidan, Distt.- Patna

at present 201, Deep Apartment, Fraser Road, Patna

At Danapur on_____ in the presence of:

WITNESSES:

(1) Signature_____

Name_____

Address _____

_____

_____

(2) Signature_____

Name_____

Address _____

_____

_____

Printed:-

Drafted as per RERA format and material provided by the parties :-

(Sanjeev Kumar)
UDDYOGIJI'S CHAMBER,
CollectorateBar Association,
Patna.

(Dr. ANIL KUMAR SINHA, "UDDYOGI")
Advocate,
'Chamber', Collectorate Bar Association
Patna.

For Sri Mateshwari Constructions

Managing Partner

SCHEDULE 'A'

All that Flat no. .....having Carpet area of ..... square feet & Balcony .....sq. ft. on the .....floor, corresponding Built up area .....sq.ft. and Super built up area ..... **sq.ft.** along with Parking no. .....on ..... **Floor** in the apartment named **'SINGH MANSION',** with proportionate share in land etc., constructed over land measuring 33.7305 Decimals more or less subject to actual measurement bearing Khata No. 520, Part of Survey Plot no. 773, Tauzi No. Government of Bihar now, Thana No. 21, situated at Mauza- Danapur, Mohalla- South to Bazar Samiti, Survey Thana- Danapur, at present P. S.- Danapur, Town and District of the Patna within the Limit of Nagar ParisadDanapurNizamat, Sub Registration Office Danapur and District Registration Office Patna, having following boundaries:

REVENUE DETAILS OF LAND:

1. Name of the District- Patna.
2. Name of the Revenue Anchal- Danapur.
3. Name of the Revenue Halka- Nagar Parishad Danapur.
4. Name of the Revenue Village- Danapur.
5. Revenue Thana no. - 21.
6. Name of the Revenue Thana- Danapur.

BOUNDARY OF THE BUILDING/LAND :

NORT	:-	Urmila Devi &ParasMahto
SOUTH	:-	Raj Kumar & 10 Feet wide lane.
EAST	:-	Branch Road.
WEST	:-	Sinhasini Devi & Bazar Samiti.

BOUNDARY OF THE FLAT:


NORTH	:-
SOUTH	:-
EAST	:-
WEST	:-

Note:- Govt. value is mentioned at **Code No. 113 & Zone - 3** of M.V.R. 2016-17.

For Sri Maheshwari Constructions

Managing Partner

SCHEDULE 'B' - FLOOR PLAN OF THE APARTMENT



AREA STATEMENT		
FLAT NO.	B/U AREA	SUPPER B/U AREA
01	1145.00 sft.	1490.00 sft.
02	1145.00 sft.	1490.00 sft.
03	920.00 sft.	1200.00 sft.
04	920.00 sft.	1200.00 sft.
05	1145.00 sft.	1490.00 sft.
06	1145.00 sft.	1490.00 sft.
07	990.00 sft.	1290.00 sft.
08	990.00 sft.	1290.00 sft.

FLAT NO.	CARPET AREA
01	950.00 sft.
02	950.00 sft.
03	777.30 sft.
04	777.40 sft.
05	950.00 sft.
06	950.00 sft.
07	890.65 sft.
08	892.18 sft.

CLIENT:
SRI MATESHWARI CONSTRUCTIONS

PROJECT:
PROPOSED RESIDENTIAL APARTMENT
AT BAZAR SAMITI DANAPUR, PATNA.

SHEET TITLE:
1ST TO 4th FLOOR
BOOKING PLAN

DRN BY
CKD BY Ar. Parvan Kr.
DATE 23.06.23
NORTH
SCALE 8"=1'0"

Modular Architects
Architect, Engineer, Interior & Landscape Designer
303,Heram Commercial Complex
Nine Oak Bungalow Road, Patna-1
MOB: 9308735869
e-mail - parvanec@gmail.com
website- www.modulararchitects.in

For Sri Mateshwari Constructions
Managing Partner

SCHEDULE 'C'
PAYMENT PLAN

Time of Booking ;	10%
After Completion of foundation;	20%
After Completion of Ground floor Roof Slab:	10%
After Completion of First floor Roof Slab:	10%
After Completion of Second floor Roof Slab-	10%
After Completion of Third floor Roof Slab:	10%
After Completion of Fourth floor Roof Slab:	10%
Completion of Brick work :	10%
Completion of Plaster work:	05%
Time of Completion:	05%

SCHEDULE 'D'
SPECIFICATIONS

AMENITIES, FACILITIES OF THE APARTMENT

1. Foundation : As per the design of the structural Engineers.

2. Structure : RCC Framed structure.

3. Super Structure : 5" thick 1st Class Burnt Brick/Fly Ash brick/ Masonry in frames or as per the design of the Architect.

4. Flooring : 2'x2' Vitrified Tiles

5. Doors : Sal wood frames and water proof flush doors panel, painted with two coats of synthetic enamel paints over a coat of primer.

6. Windows :Fully Glazed aluminium windows/UPVC. Grills shall be charged extra.

7. Toilets :7'0" high Glazed tiles dado, with glazed Branded vitreous sanitary wares, good quality chromium plated fittings of Jaquar or equivalent brand, one hot and cold point in each bathroom.

8. Kitchen : Granite platform, 2ft. high glazed tiles dado over it, steel kitchen sink.

9. Electricals :Concealed Copper wiring of Havells/Anchor or equivalent brand, modular switches and accessories of ISI mark, one telephone & T.V. points in Hall & Master Bed Room, sufficient Lighting / Fan points in each rooms and Drawing / Dining Hall.

10. Internal Finishes: Sand cement plaster on walls covered with plain wall putty.

For Sri Maheshwari Constructions

Managing Partner

11. External Finishes : Sand cement plaster covered with 2 coats of weather coat / exterior emulsionpaint over a coat of wall putty.

SCHEDULE 'E'
SPECIFICATIONS

AMENITIES, FACILITIES OF THE PROJECT

1. Lift : Kone/Thyssenkrupp or equivalent brand.
2. Generator Connections : Kirloskar silent DG set for supply of 300 VAis each flat.
3. Intercom Connection : Flat to Security Guard.
4. Fire safety : Shall be provided as per the sanctioned plan.
5. Water supply : Through deep tube well submersible pump of Crompton or equivalent brand of sufficient capacity.

For Sri Mateshwari Constructions

Managing Partner