AGREEMENT FOR SALE

This Agreement for Sale ("Agreement") executed on this____ (Date) day of_____(Month), 2019;

**BY AND BETWEEN**

**M/S SRI MATESHWARI CONSTRUCTIONS** a partnership firm under the Partnership Act 1932 having its office at 108, Hariom Commercial Complex, New Dakbunglow Road, Patna, P.S- Gandhi Maidan, Distt.- Patna, represented through its **Managing Partner Sri Laxmi Prasad** s/o Late Ghura Prasad, resident of /Laxmi Apartment, Flat no. 402/A New Chitragupta Nagar, Kankarbagh, Patna, in the State of Bihar, at present residing at 201, Deep Apartment, Aaj Press Gali, Frazer Road, Patna, Bihar, hereinafter referred to as the "Promoter" (which expression shall unless repugnant to the context or meaning thereof be deemed to mean and include its successor-in-interest, and permitted assigns).

Aadhar No. 3839 8412 9898

PAN- ABEFS8016P

Mobile No. 9334117578

AND

..... aged about ..... years son/wife of ....., resident of ..... ..... ....., hereinafter called the "Allottee" (which expression shall unless repugnant to the context or meaning thereof be deemed to mean and include his/her heirs, executors, administrators, successors-in-interest and permitted assigns).

Aadhar No. .....

PAN- .....

Mobile No. .....

The Promoter and Allottee shall hereinafter collectively be referred to as the "Parties" and individually as a "Party".

DEFINITIONS:

For the purpose of this Agreement for Sale, unless the context otherwise requires,-

(a) "Act" means the Real Estate (Regulation and Development) Act, 2016 (16 of 2016);

(b) "appropriate Government" means the State Government;

(c) "Rules" means the Bihar State Real Estate (Regulation and Development) (General) Rules, 2017 made under the Real Estate (Regulation and Development) Act,2017;

For Sri Mateshwari Constructions

Managing Partner

(d) "Regulations" means the Regulations made under the Real Estate (Regulation and Development Act, 2017;

(e) "section" means a section of the Act.

WHEREAS:

A. The Promoter is the Developer of Plot No. 390 & 391(Three hundred ninety & Three hundred ninety one), Khata No. 182 & 184 (One hundred eighty two & One hundred eighty four), Tauzi No. 2329 & 5343 (Two thousand three hundred twenty nine & Five thousand three hundred forty three) in Thana No. 31, situated at Mauza- Pakari, P.S.- Beur, District- Patna, Survey Thana Phulwari measuring more or less 39.0625 Decimals and within jurisdiction of Patna Municipal Corporation, within limit of Sub Registration Office Phulwarisharif and District Registration Office and District Patna;

AND WHEREAS:

The Promoter become the Developer of the property to frame and launched a scheme to achieve the object and entered into two Development Agreements First on 10.12.2011 with the land owner Sri Tarkeshwar Singh son of Late Rameshwar Singh, resident of Village- Saristabad, Rajputana, Azad Path, P.S.- Gardanibagh, P.O.- G.P.O., District- Patna, Bihar, which is registered in the office of the District Registrar Patna in Book No. 1, Volume No. 504, C.D.- 78/2011, Pages from 504 to 519 bearing Deed No. 29192/2011.

Second Development Agreement on 13.12.2011 with the land owners 1. Sri Naseeblal Rai son of Late Devnarayan Rai 2. Sri Amit Kumar & 3. Sri Bablu Kumar both sons of Sri Naseeblal Rai, all are resident of Village- Saristabad (West Tola), P.O.- Anisabad, District- Patna, which is registered in the office of the District Registrar Patna in Book No. 1, Volume No. 508, C.D.- 78/2011, Pages from 324 to 339 bearing Deed No. 29408/2011.

**RECITAL**

The land of the building more fully and particularly described in the Schedule hereunder and forming a part of this agreement is the ancestral property of the land owners.

Land measuring 4.5 Katha equivalent to 14.0625 Decimals acquired from Title Partition Suit No. 270 of 2005 in the court of Sub Judge IIIrd Patna. The land owner Sri Tarkeshwar Singh mutated his name in the state serista vide Jamabandi No. 391 and paying rent through circle officer Phulwarisharif.

Land measuring 25 Decimals is the ancestral property of the land owners namely 1. Sri Naseeblal Rai son of Late Devnarayan Rai 2. Sri Amit Kumar & 3. Sri Bablu Kumar both sons of Sri Naseeblal Rai, all are resident of Village- Saristabad (West Tola), P.O.- Anisabad, District- Patna, which is acquired through Khanagi Partition. The land owners Sri Amit Kumar

For Sri Maheshwari Constructions

Managing Partner

& Sri Bablu Kumar mutated their name in the state serista vide Jamabandi No. 1444 and paying rent through circle officer Phulwarisharif.

B. the Said Land is earmarked for the purpose of building a residential project, comprising B+G+4 in two blocks (**Block 'A' & 'B'**) multistoried apartment buildings and the said project shall be known as **'SRI RAM ENCLAVE'**; in conformity with the said sanctioned plan approved by the Patna Municipal Corporation bearing building Plan Case No. **PMAA/PRN/Pakri/Phulwari/B+G+04/33/2017,** dated **12.07.2018**, which was prepared by Er. Shailesh Ranjan, P.M.C. Empanelment No. ER/19/16 Patna Nagar Nigam and Structural Engineer Er. Pratik Kumar Karn, Reg. No. 07/STR.E/2015/NPDN;

C. The Promoter is fully competent to enter into this Agreement and all the legal formalities with respect to the right, title and interest of the Promoter regarding the Said Land on which Project is to be constructed have been completed;

D. The Patna Metropolitan Area Authority has granted the commencement certificate to develop the Project vide Plan Case No. **PMAA/PRN/Pakri/Phulwari/B+G+04/33/2017,** dated .....

E. The Promoter has obtained the final layout plan, sanctioned plan, specifications and approvals for the Project and also for the apartment plot or building, as the case may be. From Patna Municipal Corporation. The Promoter agrees and undertakes that it shall not make any changes to these approved plans except in strict compliance with Section 14 of the Act and other laws as applicable:

F. The Promoter has registered the Project under the provisions of the Act with the Bihar Real Estate Regulator)' Authority bearing no. ..... **dt.** ..... at Patna.

G. The Allottee had applied for an apartment in the Project vide application and has been allotted Flat no. .....in Block- ....., having Carpet area of ..... square feet & Balcony square feet, on the ..... Floor admeasuring corresponding Built up area ..... square feet and Super built up area ..... square feet along with garage/covered parking no. ..... on ..... Floor in the apartment named **'SRI RAM ENCLAVE'**, as permissible under the applicable law and of pro rata share in the common areas ("Common Areas") as defined under clause (n) of Section 2 of the Act (hereinafter referred to as the "Apartment" more particularly described in Schedule A and the floor plan of the apartment is annexed hereto and marked as Schedule B);

H. The Parties have gone through all the terms and conditions set out in this Agreement and understood the mutual rights and obligations detailed herein;

For Sri Mateshwari Constructions

Managing Partner

I. No Additional Discloser .... [Please enter any additional disclosers/details];

J. The Parties hereby confirm that they are signing this Agreement with full knowledge of all the laws, rules, regulations, notifications, etc., applicable to the Project;

K. The Parties, relying on the confirmations, representations and assurances of each other to faithfully abide by all the terms, conditions and stipulations contained in this Agreement and all applicable laws, are now willing to enter into this Agreement on the terms and conditions appearing hereinafter;

L. In accordance with the terms and conditions set out in this Agreement and as mutually agreed upon by and between the Parties, the Promoter hereby agrees to sell and the Allottee hereby agrees to purchase the Flat and the garage/covered parking (if applicable) as specified in para G.

NOW THEREFORE, in consideration of the mutual representations, covenants, assurances, promises and agreements contained herein and other good and valuable consideration, the Parties agree as follows:

1. TERMS:

1.1 Subject to the terms and conditions as detailed in this Agreement, the Promoter agrees to sell to the Allottee and the Allottee hereby agrees to purchase, the Flat as specified in para G.

1.2 The Total Price for the Flat based on the carpet area is ...../- (Rupees ..... only).

Break up and description:

Flat no. ..... on ..... Floor in Block- ....,

Rate of Apartment per square feet _____/-

Total price ...../- (Rupees ..... only). GST extra as per Rule.

1.3 The Total Price is escalation-free, save and except increases which the Allottee hereby agrees to pay, due to increase on account of development charges payable to the competent authority and/or any other increase in charges which may be levied or imposed by the competent authority from time to time. The Promoter undertakes and agrees thai while raising a demand on the Allottee for increase in development charges, cost/charges imposed by the competent authorities, the Promoter shall enclose the said notification/order/rule/regulation to that effect along with the demand letter being issued to the Allottee, which shall only be applicable on subsequent payments. Provided that if there is any new imposition or increase of any development charges after the expiry of the scheduled date of completion of the project as per registration with the Authority, which shall include the extension of registration, if any,

For Sri Mateshwari Constructions

Managing Partner

granted to the said project by the Authority, as per the Act, the same shall not be charged from the allottee.

1.4 The Allottee(s) shall make the payment as per the payment plan set out in Schedule C ("Payment Plan").

1.5 The Promoter may allow, in its sole discretion, a rebate for early payments of installments payable by the Allottee by discounting such early payments @ xxx % per annum for the period by which the respective installment has been proponed. The provision for allowing rebate and such rate of rebate shall not be subject to any revision/withdrawal, once granted to an Allottee by the Promoter.

1.6 It is agreed that the Promoter shall not make any additions and alterations in the sanctioned plans, layout plans and specifications and the nature of fixtures, fittings and amenities described herein at Schedule 'D' and Schedule 'E' (which shall be in conformity with the advertisement, prospectus etc., on the basis of which sale is effected) in respect of the apartment, plot or building, as the case may be, without the previous written consent of the Allottee as per the provisions of the Act. Provided that the Promoter may make such minor additions or alterations as may be required by the Allottee, or such minor changes or alterations as per the provisions of the Act.

1.7 The Promoter shall confirm to the final carpet area that has been allotted to the Allottee after the construction of the Building is complete and the occupancy certificate is granted by the competent authority, by furnishing details of the changes, if any, in the carpet area. The total price payable for the carpet area shall be recalculated upon confirmation by the Promoter. If there is reduction in the carpet area then the Promoter shall refund the excess money paid by Allottee within forty-five days with annual interest at the rate prescribed in the Rules, from the date when such an excess amount was paid by the Allottee. If there is any increase in the carpet area, of the apartment, allotted to Allottee, the Promoter may demand that from the Allottee as per the net milestone of the Payment Plan as provided in Schedule- C. All these monetary adjustments shall be made at the same rate per square feet as agreed in para 1.2 of this Agreement.

1.8 Subject to para 9.3 the Promoter agrees and acknowledges, the Allottee shall have the right to the Flat as mentioned below:

(i) The Allottee shall have exclusive ownership of the Flat;

(ii) The Allottee shall also have undivided proportionate share in the Common Areas. Since the share / interest of Allottee in the Common Areas is undivided and cannot be divided or separated, the Allottee shall use the Common Areas along with other occupants, maintenance

For Sri Mateshwari Constructions

Managing Partner

staff etc., without causing any inconvenience or hindrance to them. It is clarified that the promoter shall hand over the common areas to the association of allottees after duly obtaining the completion certificate from the competent authority as provided in the Act;

(iii) That the computation of the price of the Flat includes recovery of price of land, construction of the Common Areas, internal development charges, external development charges, taxes, cost of providing electric wiring, electrical connectivity to the apartment, lift, water line and plumbing, finishing with paint, marbles, tiles, doors, windows, fire detection and firefighting equipment in the common areas, maintenance charges as per para 11 etc. and includes cost for providing all other facilities, amenities and specifications to be provided within the Flat and the Project;

(iv) The Allottee has the right to visit the project site to assess the extent of development of the project and his Flat, as the case maybe.

It is made clear by the Promoter and the Allottee agrees that the Flat along with garage/covered parking shall be treated as a single indivisible unit for all purposes. It is agreed that the Project is an independent, self-contained Project covering the said Land and is not a part of any other project or zone and shall not form a part of and/or linked/combined with any other project in its vicinity or otherwise except for the purpose of integration of infrastructure for the benefit of the Allottee. It is clarified that Project's facilities and amenities shall be available only for use and enjoyment of the Allottees of the Project.

The Promoter agrees to pay all outgoings before transferring the physical possession of the apartment to the Allottees, which it has collected from the Allottees, for the payment of outgoings (including land cost, ground rent, municipal or other local taxes, charges for water or electricity, maintenance charges, including mortgage loan and interest on mortgages or other encumbrances and such other liabilities payable to competent authorities, banks and financial institutions, which are related to the project). If the Promoter fails to pay all or any of the outgoings collected by it from the Allottees or any liability, mortgage loan and interest thereon before transferring the apartment to the Allottees, the Promoter agrees to be liable, even after the transfer of the property, to pay such outgoings and penal charges, if any, to the authority or person to whom they are payable and be liable for the cost of any legal proceedings which may be taken there for by such authority or person, The Allottee has paid a sum of ...../- (Rupees .....only) as booking amount being part payment towards the Total Price of the Flat at the time of application the receipt of which the Promoter hereby acknowledges and the Allottee hereby agrees to pay the remaining price of the Flat as prescribed in the Payment Plan [Schedule C] as may be demanded by the Promoter within the time and in the manner

For Sri Maheshwari Constructions

Managing Partner

specified therein: Provided that if the allottee delays in payment towards any amount which is payable, he shall be liable to pay interest at the rate prescribed in the Rules.

2. MODE OF PAYMENT:

Subject to the terms of the Agreement and the Promoter abiding by the construction milestones, the Allottee shall make all payments, on written demand by the Promoter, within the stipulated time as mentioned in the Payment Plan [Schedule C] through A/c Payee cheque/demand draft/bankers cheque or online payment (as applicable) in favour of '**M/S SRI MATESHWARI CONSTRUCTIONS**' payable at Patna.

3. COMPLIANCE OF LAWS RELATING TO REMITTANCES:

3.1 The Allottee, if resident outside India, shall be solely responsible for complying with the necessary formalities as laid down in Foreign Exchange Management Act, 1999, Reserve Bank of India Act, 1934 and the Rules and Regulations made there under or any statutory amendment (s) modification(s) made thereof and all other applicable laws including that of remittance of payment acquisition/sale/transfer of immovable properties in India etc. and provide the Promoter with such permission, approvals which would enable the Promoter to fulfill its obligations under this Agreement. Any refund, transfer of security, if provided in terms of the Agreement shall be made in accordance with the provisions of Foreign Exchange Management Act, 1999 or the statutory enactments or amendments thereof and the Rules and Regulations of the Reserve Bank of India or any other applicable law. The Allottee understands and agrees that in the event of any failure on his/her part to comply with the applicable guidelines issued by the Reserve Bank of India, he/she may be liable for any action under the Foreign Exchange Management Act, 1999 or other laws as applicable, as amended from time to time.

3.2 The Promoter accepts no responsibility in regard to matters specified in para 3.1 above. The Allottee shall keep the Promoter fully indemnified and harmless in this regard. Whenever there is any change in the residential status of the Allottee subsequent to the signing of this Agreement, it shall be the sole responsibility of the Allottee to intimate the same in writing to the Promoter immediately and comply with necessary formalities if any under the applicable laws. The Promoter shall not be responsible towards any third party making payment/remittances on behalf of any Allottee and such third party shall not have any right in the application/allotment of the said apartment applied for herein in any way and the Promoter shall be issuing the payment receipts in favour of the Allottee only.

4. ADJUSTMENT/APPROPRIATION OF PAYMENTS:

The Allottee authorizes the Promoter to adjust/appropriate all payments made by him/her under any head(s) of dues against lawful outstanding of the allottee against the Flat, if any, in his/her

For Sri Mateshwari Constructions

Managing Partner

name and the Allottee undertakes not to object/demand/direct the Promoter to adjust his payments in any manner.

5. TIME IS ESSENCE:

The Promoter shall abide by the time schedule for completing the project as disclosed at the time of registration of the project with the Authority and towards handing over the Flat to the Allottee and the common areas to the association of allottees or the competent authority', as the case may be.

6. CONSTRUCTION OF THE PROJECT / APARTMENT:

The Allottee has seen the proposed layout plan, specifications, amenities and facilities of the Flat and accepted the floor plan, payment plan and the specifications, amenities and facilities [annexed along with this Agreement] which has been approved by the competent authority, as represented by the Promoter. The Promoter shall develop the Project in accordance with the said layout plans, floor plans and specifications, amenities and facilities. Subject to the terms in this Agreement, the Promoter undertakes to strictly abide by such plans approved by the competent Authorities and shall also strictly abide by the bye-laws, FAR and density norms and provisions prescribed by the Real Estate (Regulation and Development) Act, 2016 & Bihar Real Estate (Regulation and Development) Rules, 2017 and shall not have an option to make any variation /alteration / modification in such plans, other than in the manner provided under the Act and breach of this term by the Promoter shall constitute a material breach of the Agreement.

7. POSSESSION OF THE FLAT:

7.1 Schedule for possession of the said Flat- The Promoter agrees and understands that timely delivery of possession of the Flat to the allottee and the common areas to the association of allottees or the competent authority, as the case may be, is the essence of the Agreement. The Promoter assures to hand over possession of the Flat along with ready and complete common areas with all specifications, amenities and facilities of the project in place on ....., unless there is delay or failure due to war, flood, drought, fire, cyclone, earthquake or any other calamity caused by nature affecting the regular development of the real estate project ("Force Majeure"). If, however, the completion of the Project is delayed due to the Force Majeure conditions then the Allottee agrees that the Promoter shall be entitled to the extension of time for delivery of possession of the Flat, provided that such Force Majeure conditions are not of a nature which make it impossible for the contract to be implemented. The Allottee agrees and confirms that, in the event it becomes impossible for the Promoter to implement the project due to Force Majeure conditions, then this allotment shall stand terminated and the Promoter shall refund to the Allottee the entire amount received by the Promoter from the allotment within 45

For Sri Mateshwari Constructions

Managing Partner

days from that date. The promoter shall intimate the allottee about such termination at least thirty days prior to such termination. After refund of the money paid by the Allottee, the Allottee agrees that he/ she shall not have any rights, claims etc. against the Promoter and that the Promoter shall be released and discharged from all its obligations and liabilities under this Agreement.

7.2 Procedure for taking possession - The Promoter, upon obtaining the occupancy certificate from the competent authority shall offer in writing the possession of the Flat, to the Allottee in terms of this Agreement to be taken within two months from the date of issue of occupancy certificate. [Provided that, in the absence of local law, the conveyance deed in favour of the allottee shall be carried out by the promoter within 3 months from the date of issue of occupancy certificate]. The Promoter agrees and undertakes to indemnify the Allottee in case of failure of fulfillment of any of the provisions, formalities, documentation on part of the Promoter. The Allottee, after taking possession, agree(s) to pay the maintenance charges as determined by the Promoter/association of allottees, as the case may be after the issuance of the completion certificate for the project. The promoter shall hand over the occupancy certificate of the apartment/plot, as the case may be, to the allottee at the time of conveyance of the same.

7.3 Failure of Allottee to take Possession of Flat- Upon receiving a written intimation from the Promoter as per para 7.2, the Allottee shall take possession of the Flat from the Promoter by executing necessary indemnities, undertakings and such other documentation as prescribed in this Agreement, and the Promoter shall give possession of the Flat to the allottee. In case the Allottee fails to take possession within the time provided in para 7.2, such Allottee shall continue to be liable to pay maintenance charges as specified in para 7.2.

7.4 Possession by the Allottee - After obtaining the occupancy certificate and handing over physical possession of the Flat to the Allottees, it shall be the responsibility of the Promoter to hand over the necessary documents and plans, including common areas, to the association of Allonees or the competent authority, as the case may be, as per the local laws. [Provided that, in the absence of any local law, the promoter shall handover the necessary documents and plans, including common areas, to the association of allottees or the competent authority, as the case may be, within thirty days after obtaining the completion certificate],

7.5 Cancellation by Allottee–The Allottee shall have the right to cancel/withdraw his allotment in the Project as provided in the Act:

Provided that where the allottee proposes to cancel/withdraw from the project without any fault of the promoter, the promoter herein is entitled to forfeit the booking amount paid for the

For Sri Mateshwari Constructions

Managing Partner

allotment. The balance amount of money paid by the allottee shall be returned by the promoter to the allottee within 45 days of such cancellation.

7.6 Compensation -The Promoter shall compensate the Allottee in case of any loss caused to him due to defective title of the land, on which the project is being developed or has been developed, in the manner as provided under the Act and the claim for interest and compensation under this provision shall not be barred by limitation provided under any law for the time being in force.

Except for occurrence of a Force Majeure event, if the promoter fails to complete or is unable to give possession of the Flat (i) in accordance with the terms of this Agreement, duly completed by the date specified in para 7.1; or(ii) due to discontinuance of his businesses a developer on account of suspension or revocation of the registration under the Act; or for any other reason; the Promoter shall be liable, on demand to the allottees, in case the Allottee wishes to withdraw from the Project, without prejudice to any other remedy available, to return the total amount received by him in respect of the Flat, with interest at the rate prescribed in the Rules including compensation in the manner as provided under the Act within forty-five days of it becoming due. Provided that where if the Allottee does not intend to withdraw from the Project, the Promoter shall pay the Allottee interest at the rate prescribed in the Rules for every month of delay, till the handing over of the possession of the Flat, which shall be paid by the promoter to the allottee within forty-five days of it becoming due.

8. REPRESENTATIONS AND WARRANTIES OF THE PROMOTER:

The Promoter hereby represents and warrants to the Allottee as follows:

(i) The [Promoter] has absolute, clear and marketable title with respect to the said Land; the requisite rights to carry out development upon the said Land and absolute, actual, physical and legal possession of the said Land for the Project;

(ii) The Promoter has lawful rights and requisite approvals from the competent Authorities to carry out development of the Project;

(iii) There are no encumbrances upon the said Land or the Project; [in case there are any encumbrances on the land provide details of such encumbrances including any rights, title, interest and name of party in or over such land]

(iv) There are no litigations pending before any Court of law or Authority with respect to the said Land, Project or the Flat;

(v) All approvals, licenses and permits issued by the competent authorities with respect to the Project, said Land and Flat are valid and subsisting and have been obtained by following due process of law. Further, the Promoter has been and shall, at all times, remain to be in

For Sri Mateshwari Constructions

Managing Partner

compliance with all applicable laws in relation to the Project, said Land, Building and Flat and common areas;

(vi) The Promoter has the right to enter into this Agreement and has not committed or omitted to perform any act or thing, whereby the right, title and interest of the Allottee created herein, may prejudicially be affected;

(vii) The Promoter has not entered into any agreement for sale and/or development agreement or any other agreement / arrangement with any person or party with respect to the said Land, including the Project and the said Flat which will, in any manner, affect the rights of Allottee under this Agreement;

(viii) The Promoter confirms that the Promoter is not restricted in any manner whatsoever from selling the said Flat to the Allottee in the manner contemplated in this Agreement;

(ix) At the time of execution of the conveyance deed the Promoter shall handover lawful, vacant, peaceful, physical possession of the Allottee and the common areas to the association of allottees or the competent authority, as the case may be;

(x) The Schedule Property is not the subject matter of any HUF and that no part thereof is owned by any minor and/or no minor has any right, title and claim over the Schedule Property;

(xi) The Promoter has duly paid and shall continue to pay and discharge all governmental dues, rates, charges and taxes and other monies, levies, impositions, premiums, damages and/or penalties and other outgoings, whatsoever, payable with respect to the said project to the competent Authorities till the completion certificate has been issued and possession of apartment, plot or building, as the case may be, along with common areas (equipped with all the specifications, amenities and facilities) has been handed over to the allottee and the association of allottees or the competent authority, as the case may be;

(xii) No notice from the Government or any other local body or authority or any legislative enactment, government ordinance, order, notification (including any notice for acquisition or requisition of the said property) has been received by or served upon the Promoter in respect of the said Land and/or the Project.

9. EVENTS OF DEFAULTS AND CONSEQUENCES:

9.1 Subject to the Force Majeure clause, the Promoter shall be considered under a condition of Default, in the following events:

(i) Promoter fails to provide ready to move in possession of the Flat to the Allottee within the time period specified in para 7.1 or fails to complete the project within the stipulated time disclosed at the time of registration of the project with the Authority. For the purpose of this para, 'ready to move in possession' shall mean that the apartment shall be in a habitable

For Sri Mateshwari Constructions

Managing Partner

condition which is complete in all respects including the provision of all specifications, amenities and facilities, as agreed to between the parties, and for which occupation certificate and completion certificate, as the case may be, has been issued by the competent authority;

(ii) Discontinuance of the Promoter's business as a developer on account of suspension or revocation of his registration under the provisions of the Act or the rules or regulations made there under.

9.2 In case of Default by Promoter under the conditions listed above, Allottee is entitled to the following:

(i) Stop making further payments to Promoter as demanded by the Promoter. If the Allottee stops making payments, the Promoter shall correct the situation by completing the construction milestones and only thereafter the Allottee be required to make the next payment without any interest; or

(ii) The Allottee shall have the option of terminating the Agreement in which case the Promoter shall be liable to refund the entire money paid by the Allottee under any head whatsoever towards the purchase of the apartment, along with interest at the rate prescribed in the Rules within forty-five days of receiving the termination notice:

Provided that where an Allottee does not intend to withdraw from the project or terminate the Agreement, he shall be paid, by the promoter, interest at the rate prescribed in the Rules, for every month of delay till the handing over of the possession of the Flat, which shall be paid by the promoter to the allottee within forty-five days of it becoming due.

9.3 The Allottee shall be considered under a condition of Default, on the occurrence of the following events:

(i) In case the Allottee fails to make payments for two consecutive demands made by the Promoter as per the Payment Plan annexed hereto, despite having been issued notice in that regard the allottee shall be liable to pay interest to the promoter on the unpaid amount at the rate prescribed in the Rules;

(ii) In case of Default by Allottee under the condition listed above continues for a period beyond two consecutive months after notice from the Promoter in this regard, the Promoter may cancel the allotment of the Flat in favour of the Allottee and refund the money paid to him by the allottee by deducting the booking amount and the interest liabilities and this Agreement shall thereupon stand terminated. Provided that the promoter shall intimate the allottee about such termination at least thirty days prior to such termination.

10. CONVEYANCE OF THE SAID APARTMENT:

For Sri Mateshwari Constructions

Managing Partner

The Promoter, on receipt of Total Price of the Flat as per para 1.2 under the Agreement from the Allottee, shall execute a conveyance deed and convey the title of the Flat together with proportionate indivisible share in the Common Areas within 3 months from the date of issuance of the occupancy certificate and the completion certificate, as the case may be, to the allottee. [Provided that, in the absence of local law, the conveyance deed in favour of the allottee shall be carried out by the promoter within 3 months from the date of issue of occupancy certificate]. However, in case the Allottee fails to deposit the stamp duty and/or registration charges within the period mentioned in the notice, the Allottee authorizes the Promoter to withhold registration of the conveyance deed in his/her favour till payment of stamp duty and registration charges to the Promoter is made by the Allottee.

11. MAINTENANCE OF THE SAID BUILDING / APARTMENT / PROJECT:

The Promoter shall be responsible to provide and maintain essential services in the Project till the taking over of the maintenance of the project by the association of allottees upon the issuance of the completion certificate of the project. The cost of such maintenance has been included in the Total Price of the Flat.

12. DEFECT LIABILITY:

It is agreed that in case any structural defect or any other defect in workmanship, quality or provision of services or any other obligations of the Promoter as per the agreement for sale relating to such development is brought to the notice of the Promoter within a period of 5 (five) years by the Allottee from the date of handing over possession, it shall be the duty of the Promoter to rectify such defects without further charge, within 30 (thirty) days, and in the event of Promoter's failure to rectify such defects within such time, the aggrieved Allottees shall be entitled to receive appropriate compensation in the manner as provided under the Act.

13. RIGHT TO ENTER THE APARTMENT FOR REPAIRS:

The Promoter/maintenance agency/association of allottees shall have rights of unrestricted access of all Common Areas, garages/covered parking and parking spaces for providing necessary maintenance services and the Allottee agrees to permit the association of allottees and/or maintenance agency to enter into the Flat or any part thereof, after due notice and during the normal working hours, unless the circumstances warrant otherwise, with a view to set right any defect.

14. USAGE:

Use of Ground and Service Areas: The Ground(s) and service areas, as located within the **'SRI RAM ENCLAVE'**, shall be earmarked for purposes such as parking spaces and services including but not limited to electric sub-station, transformer, DG set rooms, underground water

For Sri Mateshwari Constructions

Managing Partner

tanks, pump rooms, maintenance and service rooms, fire fighting pumps and equipment's etc. and other permitted uses as per sanctioned plans. The Allottee shall not be permitted to use the services areas and the Ground in any manner whatsoever, other than those earmarked as parking spaces, and the same shall be reserved for use by the association of allottees formed by the Allottees for rendering maintenance services.

15. GENERAL COMPLIANCE WITH RESPECT TO THE APARTMENT:

15.1 Subject to para 12 above, the Allottee shall, after taking possession, be solely responsible to maintain the Flat at his/her own cost, in good repair and condition and shall not do or suffer to be done anything in or to the Building, or the Flat, or the staircases, lifts, common passages, corridors, circulation areas, atrium or the compound which may be in violation of any laws or rules of any authority or change or alter or make additions to the Flat and keep the Flat, its walls and partitions, sewers, drains, pipe and appurtenances thereto or belonging thereto, in good and tenantable repair and maintain the same in a fit and proper condition and ensure that the support, shelter etc. of the Building is not in any way damaged or jeopardized.

15.2 The Allottee further undertakes, assures and guarantees that he/she would not put any sign-board / name-plate, neon light, publicity material or advertisement material etc. on the face / facade of the Building or anywhere on the exterior of the Project, buildings therein or Common Areas. The Allottees shall also not change the colour scheme of the outer walls or painting of the exterior side of the windows or carry out any change in the exterior elevation or design. Further the Allottee shall not store any hazardous or combustible goods in the Flat or place any heavy material in the common passages or staircase of the Building. The Allottee shall also not remove any wall, including the outer and load bearing wall of the Flat,

15.3 The Allottee shall plan and distribute its electrical load in conformity with the electrical systems installed by the Promoter and thereafter the association of allottees and/or maintenance agency appointed by association of allottees. The Allottee shall be responsible for any loss or damages arising out of breach of any of the aforesaid conditions.

16. COMPLIANCE OF LAWS, NOTIFICATIONS ETC. BY PARTIES:

The Parties are entering into this Agreement for the allotment of a Flat with the full knowledge of all laws, rules, regulations, notifications applicable to the project.

17. ADDITIONALCONSTRUCTIONS:

The Promoter undertakes that it has no right to make additions or to put up additional structure(s) anywhere in the Project after the building plan, layout plan, sanction plan and specifications, amenities and facilities has been approved by the competent authority(tes) and disclosed, except for as provided in the Act.

For Sri Mateshwari Constructions

Managing Partner

18. PROMOTER SHALL NOT MORTGAGE OR CREATE A CHARGE:

After the Promoter executes this Agreement he shall not mortgage or create a charge on the Flat and if any such mortgage or charge is made or created then notwithstanding anything contained in any other law for the time being in force, such mortgage or charge shall not affect the right and interest of the Allottee who has taken or agreed to take such Flat.

19. APARTMENT OWNERSHIP ACT (OF THE RELEVANT STATE):

The Promoter has assured the Allottees that the project in its entirety is in accordance with the provisions of the Bihar Apartment Ownership Act, 2006. The Promoter showing compliance of various laws/regulations as applicable in Real Estate (Regulation and Development) Act, 2016 & Bihar Real Estate (Regulation and Development) Rules, 2017.

20. BINDING EFFECT:

Forwarding this Agreement to the Allottee by the Promoter does not create a binding obligation on the part of the Promoter or the Allottee until, firstly, the Allottee signs and delivers this Agreement with all the schedules along with the payments due as stipulated in the Payment Plan within 30 (thirty) days from the date of receipt by the Allottee and secondly, appears for registration of the same before the concerned District Sub-Registrar Patna as and when intimated by the Promoter. If the Allottee(s) fails to execute and deliver to the Promoter this Agreement within 30 (thirty) days from the date of its receipt by the Allottee and/or appear before the Sub-Registrar for its registration as and when intimated by the Promoter, then the Promoter shall serve a notice to the Allottee for rectifying the default, which if not rectified within 30 (thirty) days from the date of its receipt by the Allottee, application of the Allottee shall be treated as cancelled and all sums deposited by the Allottee in connection therewith including the booking amount shall be returned to the Allottee without any interest or compensation whatsoever.

21. ENTIRE AGREEMENT:

(i) This Agreement, along with its schedules, constitutes the entire Agreement between the Parties with respect to the subject matter hereof and supersedes any and all understandings, any other agreements, allotment letter, correspondences, arrangements whether written or oral, if any, between the Parties in regard to the said apartment/plot/building, as the case may be.

22. RIGHT TO AMEND:

This Agreement may only be amended through written consent of the Parties,

23. PROVISIONS OF THIS AGREEMENT APPLICABLE ON ALLOTTEE / SUBSEQUENT ALLOTTEES:

For Sri Mateshwari Constructions

Managing Partner

It is clearly understood and so agreed by and between the Parties hereto that all the provisions contained herein and the obligations arising hereunder in respect of the Flat and the Project shall equally be applicable to and enforceable against and by any subsequent Allottees of the Flat, in case of a transfer, as the said obligations go along with the Flat for all intents and purposes.

24. WAIVER NOT A LIMITATION TO ENFORCE:

24.1 The Promoter may, at its sole option and discretion, without prejudice to its rights as set out in this Agreement, waive the breach by the Allottee in not making payments as per the Payment Plan [Annexurc C] including waiving the payment of interest for delayed payment. It is made clear and so agreed by the Allottee that exercise of discretion by the Promoter in the case of one Allottee shall not be construed to be a precedent and /or binding on the Promoter to exercise such discretion in the case of other Allottees.

24.2 Failure on the part of the Parties to enforce at any time or for any period of time the provisions hereof shall not be construed to be a waiver of any provisions or of the right thereafter to enforce each and every provision.

25. SEVERAB1LITY:

If any provision of this Agreement shall be determined to be void or unenforceable under the Act or the Rules and Regulations made there under or under other applicable laws, such provisions of the Agreement shall be deemed amended or deleted in so far as reasonably inconsistent with the purpose of this Agreement and to the extent necessary to conform to Act or the Rules and Regulations made there under or the applicable law, as the case may be, and the remaining provisions of this Agreement shall remain valid and enforceable as applicable at the time of execution of this Agreement.

26. METHOD OF CALCULATION OF PROPORTIONATE SHARE WHEREVER REFERRED TO IN THE AGREEMENT:

Wherever in this Agreement it is stipulated that the Allottee has to make any payment, in common with other Allottee(s) in Project, the same shall be the proportion which the carpet area of the Flat bears to the total carpet area of all the Flat in the Project.

27. FURTHER ASSURANCES:

Both Parties agree that they shall execute, acknowledge and deliver to the other such instruments and take such other actions, in additions to the instruments and actions specifically provided for herein, as may be reasonably required in order to effectuate the provisions of this Agreement or of any transaction contemplated herein or to confirm or perfect any right to be created or transferred hereunder or pursuant to any such transaction.

28. PLACE OF EXECUTION:

For Sri Mateshwari Constructions

Managing Partner

The execution of this Agreement shall be complete only upon its execution by the Promoter through its authorized signatory' at the Promoter's Office, or at some other place, which may be mutually agreed between the Promoter and the Allottee, in Patna after the Agreement is duly executed by the Allottee and the Promoter or simultaneously with the execution the said Agreement shall be registered at the office of the District Sub-Registrar Patna. Hence this Agreement shall be deemed to have been executed at District Registration Office Patna

29. NOTICES:

That all notices to be served on the Allottee and the Promoter as contemplated by this Agreement shall be deemed to have been duly served if sent to the Allottee or the Promoter by Registered Post at their respective addresses specified below:

.....

.....,

.....

---

**M/S SRI MATESHWARI CONSTRUCTIONS**

**Managing Partner Sri Laxmi Prasad**

108, Hariom Commercial Complex,

New Dakbunglow Road, Patna,

P.S- Gandhi Maidan, Distt.- Patna

It shall be the duty of the Allottee and the Promoter to inform each other of any change in address subsequent to the execution of this Agreement in the above address by Registered Post failing which all communications and letters posted at the above address shall be deemed to have been received by the promoter or the Allottee, as the case may be.

30. JOINT ALLOTTEES:

That in case there are Joint Allottees all communications shall be sent by the Promoter to the Allottee whose name appears first and at the address given by him/her which shall for all intents and purposes to consider as properly served on all the Allottees.

31. SAVINGS:

Any application letter, allotment letter, agreement, or any other document signed by the allottee, in respect of the apartment, plot or building, as the case may be, prior to the execution and registration of this Agreement for Sale for such apartment, plot or building, as the case may be, shall not be construed to limit the rights and interests of the allottee under the Agreement for Sale or under the Act or the rules or the regulations made there under.

32. GOVERNING LAW:

For Sri Mateshwari Constructions

Managing Partner

That the rights and obligations of the parties under or arising out of this Agreement shall be construed and enforced in accordance with the Act and the Rules and Regulations made there under including other applicable laws of India for the time being in force.

33. DISPUTE RESOLUTION:

All or any disputes arising out or touching upon or in relation to the terms and conditions of this Agreement, including the interpretation and validity of the terms thereof and the respective rights and obligations of the Parties, shall be settled amicably by mutual discussion, failing which the same shall be settled through the adjudicating officer appointed under the Act.

IN WITNESS WHEREOF parties hereinabove named have set their respective hands and signed this Agreement for Sale at Patna in the presence of attesting witness, signing as such on the day first above written.

SIGNED AND DELIVERED BY THE WITHIN NAMED:

Allottee:

Signature_____

.....

.....

.....

SIGNED AND DELIVERED BY THE WITHIN NAMED:

Promoter:

Signature (Authorized Signatory) _____

**M/S SRI MATESHWARI CONSTRUCTIONS**

**Managing Partner Sri Laxmi Prasad**

108, Hariom Commercial Complex,

New Dakbunglow Road, Patna,

P.S- Gandhi Maidan, Distt.- Patna

At Patna on_____ in the presence of:

WITNESSES:

(1) Signature_____

Name_____

Address _____

(2) Signature_____

Name_____

Address _____

For Sri Mateshwari Constructions

Managing Partner

Printed:-

**(Sanjeev Kumar)**, Advocate
UDDYOGIJI'S CHAMBER,
Collectorate Bar Association,
Patna.

Drafted as per RERA format and material provided by the parties :-

**(Dr. ANIL KUMAR SINHA, "UDDYOGI")**
Advocate,
'Chamber', Collectorate Bar Association
Patna.

SCHEDULE 'A'

All that Flat no. ..... in Block- ....., having Carpet area of ..... square feet & Balcony square feet, on the ..... Floor admeasuring corresponding Built up area ..... square feet and Super built up area ..... square feet along with garage/covered parking no. ..... on ..... Floor in the apartment named **'SRI RAM ENCLAVE',** with proportionate share in land etc., constructed over Plot No. 390 & 391(Three hundred ninety & Three hundred ninety one), Khata No. 182 & 184 (One hundred eighty two & One hundred eighty four), Tauzi No. 2329 & 5343 (Two thousand three hundred twenty nine & Five thousand three hundred forty three) in Thana No. 31, situated at Mauza- Pakari, P.S.- Beur, District- Patna, Survey Thana Phulwari measuring more or less 39.0625 Decimals and within jurisdiction of Patna Municipal Corporation, within limit of Sub Registration Office Phulwarisharif and District Registration Office and District Patna, having following boundaries:

**BOUNDARY OF THE BUILDING/LAND :**

**(Boundary of Plot No. 390)**

NORTH : Branch Road.
SOUTH : Survey Plot No. 387 Patilal Rai.
EAST : Survey Plot No. 391 Jitendra Singh & Tarkeshwar Singh.
WEST : Survey Plot No. 389.

**(Boundary of Plot No. 391)**

NORTH : Jitendra Singh.
SOUTH : Dharmdeo Rai.
EAST : Branch Road.
WEST : Ram Charan Gope.

For Sri Mateshwari Constructions
Managing Partner

**BOUNDARY OF THE FLAT:**

North : .....

South : .....

East : .....


West : .....

**Note:-** Govt. value is mentioned at **Code No.- 204 & Zone- 3** of M.V.R. 2016-17.

For Sri Nateshwari Constructions

Managing Partner

# SCHEDULE 'B' - FLOOR PLAN OF THEAPARTMENT




For Sri Mateshwari Constructions

Managing Partner

## AREA STATEMENT

| NO. | DESCRIPTION | CARPET AREA | BALCONY AREA | OUTER WALL AREA | SERVICE AREA | TOTAL AREA |
|---|---|---|---|---|---|---|
| (1) | 3 B.H.K | 743 SFT. | 100 SFT. | 48 SFT. | 269 SFT. | 1160 SFT. |
| (2) | 2 B.H.K | 619 SFT. | 106 SFT. | 38 SFT. | 229 SFT. | 992 SFT. |
| (3) | 2 B.H.K | 669 SFT. | 89 SFT. | 44 SFT. | 241 SFT. | 1043 SFT. |

PROJECT > SRI RAM ENCLAVE
AT - 70 FEET ROAD
B + G + 4

DEVELOPER > SRI MATESHWARI CONSTRUCTIONS

SHEET TITLE > TYPICAL FLOOR BOOKING PLAN
BLOCK - A


DRN > AKJT

DATE > 27.04.2019

NORTH >

CONSULTANT > A. R. & ASSOCIATES
KAILASH NIWAS, BHIKHNA PAHARI MORE
PATNA - 800 004 (Ph. No - 0612-2683339)

SCHEDULE 'B' - FLOOR PLAN OF THEAPARTMENT




For Sri Mateshwari Constructions

Managing Partner

| AREA STATEMENT | | | | | | |
|---|---|---|---|---|---|---|
| NO. | DESCRIPTION | CARPET AREA | BALCONY AREA | OUTER WALL AREA | SERVICE AREA | TOTAL AREA |
| (1) | 3 B.H.K | 879 SFT. | 33 SFT. | 72 SFT. | 296 SFT. | 1280 SFT. |
| (2) | 2 B.H.K | 713 SFT. | 50 SFT. | 54 SFT. | 245 SFT. | 1062 SFT. |
| (3) | 3 B.H.K | 931 SFT. | 00 SFT. | 57 SFT. | 297 SFT. | 1285 SFT. |

PROJECT :- B + G + 4
SRI RAM ENCLAVE
AT - 70 FEET ROAD

DEVELOPER :-
SRI MATESHWARI CONSTRUCTIONS

SHEET TITLE :-
GROUND FLOOR BOOKING PLAN
BLOCK - B

DRN :- LALIT


DATE :- 27.04.2019

NORTH :-

CONSULTANT :-
A. R. & ASSOCIATES
KAILASH NIWAS, BHIKHNA PAHARI MORE
PATNA - 800 004 (Ph. No - 0612-2683339)

E:\PROJECT\MATESHWARI CONST.\70FEET ROAD\FINAL BOOKING PLAN

SCHEDULE 'B' - FLOOR PLAN OF THEAPARTMENT




For Sri Mateshwari Constructions

Managing Partner

| AREA STATEMENT | | | | | | |
|---|---|---|---|---|---|---|
| NO. | DESCRIPTION | CARPET AREA | BALCONY AREA | OUTER WALL AREA | SERVICE AREA | TOTAL AREA |
| (1) | 3 B.H.K | 840 SFT. | 65 SFT. | 72 SFT. | 293 SFT. | 1270 SFT. |
| (2) | 2 B.H.K | 655 SFT. | 98 SFT. | 54 SFT. | 243 SFT. | 1050 SFT. |
| (3) | 3 B.H.K | 843 SFT. | 169 SFT. | 57 SFT. | 321 SFT. | 1390 SFT. |
| (4) | 3 B.H.K | 876 SFT. | 143 SFT. | 54 SFT. | 322 SFT. | 1395 SFT. |
| (5) | 2 B.H.K | 811 SFT. | 43 SFT. | 55 SFT. | 273 SFT. | 1182 SFT. |
| (6) | 3 B.H.K | 910 SFT. | 51 SFT. | 53 SFT. | 304 SFT. | 1318 SFT. |

PROJECT :- B+G+4
SRI RAM ENCLAVE
AT - 70 FEET ROAD

DEVELOPER :-
SRI MATESHWARI CONSTRUCTIONS

SHEET TITLE :-
TYPICAL FLOOR BOOKING PLAN
BLOCK - B

DRN :- LALIT

DATE :- 27.04.2019

NORTH :-

CONSULTANT :-
A. R. & ASSOCIATES
KAILASH NIWAS, BHIKHNA PAHARI MORE
PATNA - 800 004(Ph. No - 0612-2683339)

E/PROJECT/MATESHWARI CONST.70FEET ROAD/FINAL BOOKING PLAN

SCHEDULE 'C'

PAYMENT PLAN

| | |
|---|---|
| Time of Booking ; | 10% |
| After Completion of foundation; | 20% |
| After Completion of Ground floor Slab: | 10% |
| After Completion of First floor Slab: | 10% |
| After Completion of Second floor Slab- | 10% |
| After Completion of Third floor Slab: | 10% |
| After Completion of Fourth floor Slab: | 5% |
| Completion of Brick work: | 10% |
| Completion of Plaster work: | 10% |
| Time of Completion: | 5% |

SCHEDULE 'D'

SPECIFICATIONS

AMENITIES, FACILITIES OF THE APARTMENT

| | | |
|---|---|---|
| **Structure** | : | RCC Frame structure with brick work in cement mortar as per design and specification of structural consultants. |
| **Door** | : | Door Frames(Chowkhats) of WOOD. |
| **Entrance Door** | : | Entrance door shutters of 32mm Thick ISI mark. |
| **Windows** | : | Allumunium/UPVC Window with Glass. |
| **Flooring** | : | Vitrified Tiles. |
| **Kitchen** | : | Kitchen top will be of granite stons with steel sink, Glaze Tiles upto 2 feet height from working platform & Floor will be of Ceramic Tiles. |
| **Toilets** | : | Glazed Tiles on wall up to Lintel Level, Floor will be of ceramic tiles, Chinaware will be of Hindware, Parryware make and C.P fitting will be of ESSCO/hindware/Parryware. |
| **Electrical** | : | Copper Wiring in Concealed P.V.C Conduits. Power Plug in D/D, Bedrooms, Toilets and kitchen. |
| **Finishing** | : | All walls will be finished with Wall Putty. |
| **Service** | : | Telephone Point (not connection) in each flat. EPBX facility from each flat to Security point. |

For Sri Mateshwari Constructions

Managing Partner

| | | |
|---|---|---|
| **Power Backup** | : | Power Backup Provided in each Flat 300 watts from Silent Genset. |
| **Parking** | : | Designer parking tiles / Chakkar Tiles. |

SCHEDULE 'E'
SPECIFICATIONS

AMENITIES, FACILITIES OF THE PROJECT

| | | |
|---|---|---|
| **Overhead Water Tank** | : | Overhead water tank of adequate capacity with inside of walls & floors of tank water proofing treatment. |
| **Boring and tubewell** | : | Boring & Tubewell of adequate capacity by direct/reverse Circulation Machine with adequate size ISI make submersible pump. |
| **Generator** | : | Silent Generator of ISI Brand like KIRLOSKAR/ ASHOK LEYLAND/MAHINDRA of suitable capacity. |
| **Lift** | : | Lift of suitable capacity will be provided in the Project. |
| **Transformer** | : | Exclusive Transformer for the Project of suitable capacity. |

For Sri Mateshwari Constructions

Managing Partner

## ABSOLUTE SALE CUM DEED OF CONVEYANCE

THIS Deed of Absolute sale cum Deed of Conveyance executed on this the ..... day of …….(Two thousand and ……).

**BY**

**M/S SRI MATESHWARI CONSTRUCTIONS** a partnership firm under the Partnership Act 1932 having its office at 108, Hariom Commercial Complex, New Dakbunglow Road, Patna, P.S- Gandhi Maidan, Distt.- Patna, represented through its **Managing Partner Sri Laxmi Prasad** s/o Late Ghura Prasad, resident of Laxmi Apartment, Flat no. 402/A New Chitragupta Nagar, Kankarbagh, Patna, in the State of Bihar, at present residing at 201, Deep Apartment, Aaj Press Gali, Frazer Road, Patna, in the State of Bihar, Nationality Indian, hereinafter called the Promoter/Builder/Developer/ Vendor of the (which expression shall, unless repugnant to the subject or context, mean and include its executors, administrators, representatives, successors and assigns) of the FIRST PART.

PAN- ABEFS8016P

Mobile No. 9334117578

**IN FAVOUR OF**

....., aged about ..... years, son/wife of ....., resident of ..... ....., Nationality Indian, which hereinafter referred to as the 'Purchaser/Vendee' of the SECOND PART.

Aadhar No. .....

PAN- .....

Mobile No. .....

### Recital

The land of the building more fully and particularly described in the Schedule hereunder and forming a part of this Conveyance Deed is the ancestral property of the land owners.

Land measuring 4.5 Katha equivalent to 14.0625 Decimals acquired from Title Partition Suit No. 270 of 2005 in the court of Sub Judge IIIrd Patna. The land owner Sri Tarkeshwar Singh mutated his name in the



For Sri Mateshwari Constructions

Partner

state serista vide Jamabandi No. 391 and paying rent through circle officer Phulwarisharif.

Land measuring 25 Decimals is the ancestral property of the land owners namely 1. Sri Naseeblal Rai son of Late Devnarayan Rai 2. Sri Amit Kumar & 3. Sri Bablu Kumar both sons of Sri Naseeblal Rai, all are resident of Village- Saristabad (West Tola), P.O.- Anisabad, District- Patna, which is acquired through Khanagi Partition. The land owners Sri Amit Kumar & Sri Bablu Kumar mutated their name in the state serista vide Jamabandi No. 1444 and paying rent through circle officer Phulwarisharif.

AND WHEREAS, Developer/Builder/Promoter have entered into two Development Agreements First on 10.12.2011 with the land owner Sri Tarkeshwar Singh son of Late Rameshwar Singh, resident of Village- Saristabad, Rajputana, Azad Path, P.S.- Gardanibagh, P.O.- G.P.O., District- Patna, Bihar, which is registered in the office of the District Registrar Patna in Book No. 1, Volume No. 504, C.D.- 78/2011, Pages from 504 to 519 bearing Deed No. 29192/2011.

Second Development Agreement on 13.12.2011 with the land owners 1. Sri Naseeblal Rai son of Late Devnarayan Rai 2. Sri Amit Kumar & 3. Sri Bablu Kumar both sons of Sri Naseeblal Rai, all are resident of Village- Saristabad (West Tola), P.O.- Anisabad, District- Patna, which is registered in the office of the District Registrar Patna in Book No. 1, Volume No. 508, C.D.- 78/2011, Pages from 324 to 339 bearing Deed No. 29408/2011.

AND WHEREAS, the project is registered from Real Estate Regulatory Authority, Bihar bearing registration no. ..... **dt.** ..... and with the sanction of approved map plan from Patna Metropolitan Area Authority bearing building Plan Case No. PMAA/PRN/Pakri/Phulwari/B+G+04/33/2017, dated 18.05.2018 for the construction of multistoried building.

AND WHEREAS, building has been constructed over the land and share of the land owners and developer has already been distributed. Hence u/s 5 and others of The Bihar Apartment Ownership Act. 2006 Builder/Land Owner is entitled to sale/transfer/convey his/her/their share as Absolute owner. The property hereby sold is allotted in the share of the



For Sri Mateshwari Constructions

Managing Partner

Vendor. And now the above named vendor has full right to transfer the property etc. by way of sale to different purchaser/s on the ownership basis.

AND WHEREAS the Builder/Developer/Vendor announced and published for the sale of property described in First Schedule along with common areas and having knowledge of the same, the vendee contact with the vendor and showed his intention to buy the same and offer of the vendee being the highest, reasonable and according to the prevailing market rate and also no body is ready to pay higher than the vendee so the Vendor accepted the offer in his/her/their good health, body and sense after considering all its pros and cons for the property without any pressure, threat and coercion on an agreed consideration of ...../- (Rupees ..... only) for the property fully described in First Schedule of this conveyance deed alongwith common areas fully described in Third Schedule.

AND WHEREAS, by an Agreement for Sale which is registered in the office of the District Registry Office Patna in Book No. 1, Volume No. ....., C.D. No. ...../....., Pages from ..... to ..... bearing Deed No. ...../..... on ....., accrodingly stamp duty of ...../- has been paid in it.

The purchaser has paid the said entire consideration of ...../- (Rupees ..... only) for the property the receipt whereof the vendor of the First part doth hereby as well as under the Memo of consideration set out hereunder admit and acknowledge and of and from the same and every part thereof doth hereby acquit, release and forever discharge the Purchaser and/or the said unit hereunder conveyed of the said unit.

AND WHEREAS, the purchaser has requested the vendor to grant and execute the conveyance of the said unit.

**NOW THIS INDENTURE WITNESSETH AS FOLLOWS :-**

That in pursuance of the said Agreement and in consideration of the said aggregate sum of ...../- (Rupees ..... only) paid by the purchaser to the vendor as follows:-

| Ch./DD No. | Date | Name of the Bank | Amount |
|---|---|---|---|



For Sri Mateshwari Constructions

Managing Partner

---

Total ...../-

The receipt whereof the Vendor/Builder/Promoter doth hereby as well as under the Memo of consideration set out hereunder admit and acknowledge.

1. That the vendor hereby transfer right, title and interest of the property described in First Schedule alongwith proportionate share of land after satisfying the payment of the property without any threat, coercion and undue influence, with right to use the common areas fully described in Third Schedule. The undivided proportionate title in the common areas shall be with the association of the allotties or the competent authority as the case may be.

That the property being conveyed through this conveyance deed is effected by Real Estate (Regulation and Development) Act, 2016 and Bihar State Real Estate (Regulation and Development) (General) Rules, 2017 made and amended by State and Central Govt. time to time.

2. That it shall be lawful for the purchaser, his/her heirs or assignees from time to time and at all times hereafter to quietly enter into and upon the said unit hereby conveyed and transferred unto the purchaser and every part thereof and to enjoy the said unit TOGETHER WITH the rights in common areas and facilities mentioned in the Third Schedule hereunder without any interruption claim or demand whatsoever by the vendor or any person or persons claiming through them.

3. That it is further convenanted that the vendee has entered into the conveyance deed after being fully sure that the said flat is free from all litigation and is free to Have and Hold and also to enjoy all rights, titles, interests, claims, demand, easements and appurtenances to the said property.

4. The said unit is free from all attachments, encumbrances, liens, trusts and lispendens and freely, clearly and absolutely acquired, exonerated and released or otherwise by and at the cost and expenses of the vendor well and sufficiently indemnified of from and against all or any manner of claims,



For Sri Mateshwari Constructions

Managing Partner

demands, charges, liens, debts, attachments and encumbrances whatsoever made or suffered by the vendor or any person lawfully or equitably claiming as aforesaid.

5. The vendor and every person or persons having lawfully claiming and estate right, title and interest unto or upon the said unit hereby so conveyed and transferred unto the purchaser or any part thereof under or in trust for the vendor and at all times hereafter upon every reasonable request and cost of the purchaser make do acknowledge, execute, perfect all such further and other lawful and reasonable deeds, assurances, matters and things whatsoever for further and better and more perfectly assuring the said unit unto the purchaser in manner aforesaid as may be reasonable required.

6. That the purchaser doth hereby convenants with the vendor that the purchaser shall hold the said unit and the right and interest in common areas and facilities and make payment of the proportionate maintenance charges and common expenses including all Municipal rates and taxes payable over or in respect of the said unit and keep the vendor indemnified and harmless from or against any such claim or demand.

7. That the vendee shall not alter the main frame structure and outer design of the multistoried building. The vendee may alter or construct the minor changes inside the property with prior written consent of the vendor.

8. That the vendor conveying the property which is free from all charges, encumbrances and liens etc. But after executing the conveyances deed the vendor shall not be liable for the any loan, rent etc. taken by the vendee.

9. That the vendor shall not be liable for any tax levied by the Govt. or any competent authority.

10. That the vendee will take the possession of the property after fully satisfying the implication of the transaction and shall not authorise any individual for any matter with the society or association.

11. That the vendee shall not do anything which would be prejudicial to the soundness and safety of the property or reduce the value thereof or impair any easement or hereditament or shall add any material structure or execute any addition.

12. That if any defect in right, title, interest, possession or any encumbrances is found due to which the vendee is dispossessed from the



For Sri Mateshwari Constructions

Managing Partner

property hereby purchased or any amount becomes payable to clear the dues, the vendee shall be entitled to realise the consideration amount, and the amount paid to clear the dues with interest as admissible in the eyes of law in full or part from the any other property movable or immovable as the case may be.

13. That the vendee shall not be entitled to demolish his property and demand share in the land.

14. That now the Vendee is entitled to get his/her/their name mutated in all the Government seristas and Local Bodies or wherever necessary. The vendee is liable to pay all rents/cess/taxes/charges/demands to the Government of Bihar or authority concerned if any in respect of the said property.

**THE FIRST SCHEDULE HEREIN ABOVE REFERRED TO :-**

(Description of the said unit)

All that Flat no. ..... on ....., Floor in Block- ....., having Carpet area ..... sq. ft. & Exclusive Balcony area ..... sq. ft., which corresponding Super built-up area is ..... **sq. ft.** (..... square feet) with Parking Space No. ..... on ..... Floor in **"SRI RAM ENCLAVE"**, along with proportionate share, right, title and interest over the land and bounded by:-

**Boundary of the Flat :**

North : .....
South : .....
East : .....
West : .....

in the Building known as **"SRI RAM ENCLAVE"** constructed on the said plots of land fully described in the Second Schedule.

Note :- Carpet area means the net usable floor area of an apartment, excluding the area of covered by the external walls, areas under services shafts, exclusive balcony or verandah area and exclusive open terrace area, but includes the area covered by the internal partition walls of the apartment.

**THE SECOND SCHEDULE HEREIN ABOVE REFERRED T0 :-**

(Description of total land on which building has been constructed).



For Sri Maheshwari Constructions

Managing Partner

All that part and parcel of land measuring more or less 39.0625 Decimals constructed over Plot No. 390 & 391(Three hundred ninety & Three hundred ninety one), Khata No. 182 & 184 (One hundred eighty two & One hundred eighty four), Tauzi No. 2329 & 5343 (Two thousand three hundred twenty nine & Five thousand three hundred forty three) in Thana No. 31, situated at Mauza- Pakari, P.S.- Beur, District- Patna, Survey Thana Phulwari and within jurisdiction of Patna Municipal Corporation, within limit of Sub Registration Office Phulwarisharif and District Registration Office and District Patna, apartments named **"SRI RAM ENCLAVE"** building including the land owner's share in Flats will have proportionate share, right, title and interest over the land which is bounded as follows:-

**BOUNDARY OF THE BUILDING/LAND :**

**(Boundary of Plot No. 390)**

| | | |
|---|---|---|
| NORTH | : | Branch Road. |
| SOUTH | : | Survey Plot No. 387 Patilal Rai. |
| EAST | : | Survey Plot No. 391 Jitendra Singh & Tarkeshwar Singh. |
| WEST | : | Survey Plot No. 389. |

**(Boundary of Plot No. 391)**

| | | |
|---|---|---|
| NORTH | : | Jitendra Singh. |
| SOUTH | : | Dharmdeo Rai. |
| EAST | : | Branch Road. |
| WEST | : | Ram Charan Gope. |

**Note:-** Govt. value is mentioned at **Code No.- 204 & Zone- 3** of M.V.R. 2016-17.

**THE THIRD SCHEDULE HEREIN ABOVE REFERRED TO :-**

**(COMMON AREAS)**

1. The entire land for the real estate project or where the project is developed in phases and registration under this Act is sought for a phase, the entire land for that phase;

2. That the stair case, lifts, staircase and lift lobbies, fire escapes, and common entrances and exits of building;

3. That the common basements, terraces, parks, pay areas, open parking areas and common storage spaces;



For Sri Mateshwari Constructions

Managing Partner

4. That the premises for the lodging of persons employed for the management of the property including accommodation for watch and ward staffs or for the lodging of community services personnel;

5. That installations of central services such as electricity, gas, water and sanitation, air conditioning and incinerating, system for water conservation and renewable energy;

6. That the water tanks, sumps, motors, fans, compressors, ducts and all apparatus connected with installation for common use;

7. That all community and commercial facilities as provided in real estate project;

8. That all other portion of the project necessary or convenient for its maintenance, safety, etc.. and in common use.

**DETAILS SCHEDULE OF CALCULATION CHART FOR THE PURPOSE OF VALUATION OF THE FLAT.**

1. Total land of the building ..... sq.ft.
2. Total constructed area of the building ..... sq.ft.
3. Super built up area of the Flat. ..... sq.ft.
4. Carpet area of the Flat. ..... sq.ft.
   (excluding balcony)
   (i) Super builtup area of the Flat
   (..... sq.ft.) Rs. ...../-
   (ii) proportionate share in land ..... sq.ft. ...../-
   (..... Dec.) Rs. ...../-
   (iii) Total value of Parking Space ...../-
   Total Sale value of ...../-
   Total Govt. value of ...../-

`Certified that land of this deed is free from all kinds of encumbrances, acquisition and requisition, liens, charges and attachments and also free from Khas Mahal, Gairmazarua, Ceiling, Bhoodan, Red Card, Kaiser-e-hind, Religious Trust Board, Waqf Board and other kinds of Government land. If the said land is found effected, the vendor of this deed shall be liable and responsible for the same.

For Sri Mateshwari Constructions

Managing Partner

IN WITNESS WHEREOF the parties hereto have hereunto set and subscribed their respective hands in presence of the witnesses, on the day, month and year first above written.

**WITNESSES :-**

1.

Signature of the Vendor.

2.

Signature of the Vendee

Printed:-

Drafted as per instructions by the parties :-

**(Sanjeev Kumar),** Advocate
UDDYOGIJI'S CHAMBER,
Collectorate Bar Association
Patna.

**(Dr. ANIL KUMAR SINHA, UDDYOGI")**
Advocate
'Chamber', Collectorate Bar Association
Patna

For Sri Mateshwari Constructions

Managing Partner